FREEDOM OF INFORMATION ACT (FOIA) RESPONSE AND INVOICE

REQLIEST DATE ] REQUEST NUMEER
20030211 03-191AB

TO FROM
Lockheed Martin 88 CG/SCCMF (FOIA Office)
Atm: Michael Bray Building 676 Rm 150
5600 Sand Lake Road 2433 5th Street Area B
Orlando FL 32819 Wright-Patterson AFB OH 453433
1. REQUESTED RECORDS

COMPLETELY HELEASED | > | PaEmiALLY RELEASARLE B
X | DOCUMENTS ARE ATTACHED

DOCUMENTS WILL BE FORWARDED ON RECEIFT OF PAYMENT

DOCUMENTS MAY BE VIEWED AT THIS LOCATION { Please call for sn appointment)
TIME EXTENSION 1S REQIUIRED BECALSE
ALL OB PART OF THE REQUESTED RECORDS ARE NOT AT THIS LOCATION
VOLUMINOUS RECORDS MUST BE COLLECTED AND REVIEWED

RECOADS ARE BEING REVIEWED BY ANOTHER AGENCY FOR POSSIBELE RELEASE
WE HOPE TO PROVIDE A FINAL DECISION BY

i THE COSTS OF PROVIDING THESE DOCUMENTS ARE INDICATED BELOW
REQOUEST ACTIONS RATE MATERIAL COST
SEARCH (Hourdy] 244 .00 44 00
BEVIEW (Hourly) 44 00 3132.00
COPY tPogu) $0.15 $30.00 |
COMPUTER MACHINE TIME Moy
COMPUTER QOPERATOR TIME [Hetrvi
COMPUTER TAPES
otHer  CDs
TOTAL AMOUNT DUE 5206.00
3.Bend your check or money order payabls to "US DEPARTMENT | 4. MA&IL TO
OF TREASURY " with a copy of this invoice within 30 days. 88 CG/SCCMF (FOl1A)
2435 5th Street, Rm 150
(Future requests will not be processed until payment is received.) Wrigln—Pam:rson AFB OH 43433-7R02
= THIS ACKNOWLEDGES RECEIPT OF YOUR CHECK OR MONEY ORDER FOR PAYMENT OF REQUESTED DOCUMENTS

HUMBER DATE AMOUNT

5. ALL OR PART OF THE INFORMATICN YOU REQUESTED IS NOT AVAILABLE AT THIS INSTALLATION. WE HAVE FORWARDED YOUR REQUEST TO THE
FOLLOWING LOCATION FOR ACTION WITH DIRECT RESPONSE TO YOU.

6. COMMENTS

Aftached:

1-Denial Letier

2-FOIA Request

3-Released Records

Point of Contact is Abby Boggs (937) 904-8203

7. FREEDOM OF INFORMATION ACT MANAGER
NAME AND PHONE SIGNATU DATE

il
SHEREE M. COON : é ;
(937) 904-8207 ) /%‘ ALt /6 dﬂ‘(-ﬂ? 5

FMC FORM 556, 19950201 [EE. V4 REPLACES AFMC 556, JUL 92 WHICH IS OBSOLETE /.




DEPARTMENT OF THE AIR FORCE
HEADQUARTERS 88TH AIR BASE WING (AFMC)
WRIGHT-PATTERSON AIR FORCE BASE OHIO

APR 17 2003
88 ABW/IA
5135 Pearson Boad RM 129
Wright-Patterson AFB OH 45433-5321

Lockheed Martin

At Michael Bray

2600 Sand Lake Road, MP-203
Orlando FL 32819-8907

Drear Mr. Bray,

This is in response to your 11 February 2003 Freedom of Information Act (FOLA) request. The
FOILA control number assigned to your request is 03-191AB,

The records you have requested are partially exempt from disclosure. Specifically, some
sections you requested contain commercial, financial and trade secret information that the Government
originally received with the understanding that the information would be retained on a privileged or
confidential basis in accordance with the customary handling of such records. Release of this
mformation would likely cause substantial harm to the competitive position of the souree providing the
mnformation; impair the Government’s ability to obiain the necessary information m the future; or impair
some other legitimate Government interest. The authority for this exemption can be found in the
United States Code, Title 5, Seetion 552 (b)(4).

It you decide to appeal this decision, write to the Secretary of the Air Force within 60 calendar
days from the date of this letter. Include in the appeal vour reasons for reconsideration and attach a copy
of this letter. Address vour letter as follows:

Secretary of the Air Force

THEU: 88 CG/SCCMF

Bldg 676, Area B

2435 5" Street Rm 150
Wright-Patterson AFB OH 45433-7802

megrely

I DO
Leabifmc%p LooferLoss—

MIUHAEL L. COLOPY, Colonel, USAF
Statf Judge Advocate

Atchs
. Imitial Request
. Released Documenis

Ped o=t Bod
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Lockheed Martin Missiles and Fire Control - Orlando

LOCKHEED Hﬁn‘flﬂ?%

5500 Sand Lake Road, MP-205 Oranda, Flarida 32810-8007

Document Control No.: JO-CGC-2003-000005-0
February 11, 2003

Air Force Materiel Command

88 CG/SCCMF

Bidg 876 Area B

2435 5% Strest

Wright-Patterson AFB, OH 45433-7802

Subject: Freedom of Information Act (FOIA) Request
Reference: AFMC Contract F33657-02-C-5411
Multi Platform Common Data Link {MP-CDL)

Gentlamen:

Under the provisions of the Freedom of Information Act, 5 U.S.C. §552, Lockheed Martin herewith
reguests a copy (hardeopy or glectronic copy) of Contract F33657-02-C-5411 for MP-CDL,
inclusive of all amendments, attachments and modifications thereto. .

Should there be any fees for szarching or copying the requested records, pleass supply the
records if the fees do not exceed $250. |n the event the fess exceed this amount, please notify
ihe undersigned before vou procead with processing this request.

It all or any part of this request is denied, pleass cite the specific exemptions(s) usad to justify
nondisclosure of the requested information and inform the undersigned of the appeal procedures
gvallable under the law.

information requested by AFMC:

Company Name: Lockheed Martin Missiles and Fire Control — Orlando
Requester — First Name:  Michael Requester — Last Name: Bray
Mailing Address: 5600 Sand Lake Rd., Orlando, FL 32819-8207, MP-205

Phone: (407)-356-8277 Fax: (407) 356-4684 Email: Michael.r.bray&lmco.com

Your prompt handling of this request is appreciated.

Very truly yours, -
Lockheed Martin Corporation
Missiles and Fire Control — Crlando

ik, A ,g';ﬁ
| ! LA Michasl R. Bray
0. P jz_é‘_;,f_ fz*\f“?'\ FCR Contracts Manager
CONTROL #_ 22— O/ AR
DUE DATE_] 1/l (7>




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT e e R [ FACE OB

R-CPRAF 1o 5 |
AMENOMENTMODIFICATION RO, 3 EFFECTIVE DATE 4. RECQUISITIONPURCHASE REQ ND 5. PROJECT HO! i appiesbe. |
90002 04 MAR 2003 !
SIUED 8Y  ASC/RAKE CooE FABE2D | 7 ADMINISTERED BY {IF other than Rem &) CobE |  sosgra '
USAFIAFMC DCMA DENVER
AERONAUTICAL SYSTEMS CENTER (ASC) ORCHARD PLACE 2. SUITE 200
2640 LOOP ROAD WEST, ROOM 203 28975 GREENWOOD PLAZA BLVD
| WRIGHT-PA TTERSON AFB OH 45433-T4 ENGLEWOOD. CO 80111-4715
JOHN G. MEYER (937} 2555240

johin. meyer@wpafb.af mil

!

B NAME AND AUDRESS OF CONTRACIOR No. streel counly. State and 2IP Cogel (% | BA - AMENDMENT OF SCLICITATION MO, |
L 3 COMMUNICATIONS CORPORATION MZILING DATE
COMMUNICATION SYSTEMS WEST r TR R R . DATED (SEEMEM T1)
B40 N 2200 W | |

— . L {
SALT LAKE CITY UT 84118 MAR 0 -- 2003 104 MODIFICATION OF CONTRACTIORDER NG, |
(801} SE-T100 X F33657-02-C-5411

5 0B DATED [56€ MEM 14)

CODE o4 | FACILITI CODE 15 NOV 2002

— —
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

| The abowe rumberad soliciation i amended 25 341 foih in Ham 13 The hour and fuim soeniad for recaipt of Dflers

Cfers must acinowladge reseipt of this amendmant Fre o e hour and dale s pecified o the solieitalion or 29 améended, Iy ot of the follewing melhods:

2] By completing ltems B and 15, and rsiurang

copias of (he amendmant; (b) By acknowiadging receipt of this amendment on sach copy of e offer
submd=giof {e) By separala belier or telegeam which includes a raference 1n1he SOECAZtOn and amendment sumbers. FAILURE OF YOUR ACKNOWLEDGMENT TOEBE
RAECEIVED A7 THE PLACE DESIGNATED FOR THE RECEIFT OF OFFERS PRICE 7O THE HOUR AND DATE SPECIFIED MAY RESLLT IN REJECTION OF YOUR OFFES.
T &y wirtua of this amendment you desire ta changa an fler aiready submitied, such changa may be made By lelegram or
to ihe soleitalion and this amendment, 2nd s receted prier 1@ the opeting hour and dzte spectied

I i Ealended, ia mol dateredesr |
I E |
|

Ietiar, providad each telegmm or lefier makes referems

12, ACCOUNTING AND APPROPRIATION DATA (7 ragLured)

13. THIS ITEM APPLIES ONLY TO MODIFICATION OF CONTRACTS/CRDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

1A

A THIS CHANGE DRDER IS ISSUED FURSLANT TO: | JTHE CHANGES SET FORTH IM ITEM 14 ARE MADE I8 THE CONTRACT QORDER NGO, TEM

B THE ABOVE NUMBESED CONTRACTICRDER 15 MODIFIED 10 REFLECT THE ADMINISTRATIVE CHANEES [suh a5 changes in paying office,
#nprapriation data, stc.) SET FORTHIN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X €. THISSUPPLEMENTAL AGREEMENT IS ENTERED INTO PLURSLANT T0 AUTHORITY OF:

52.243-2 Changes — Cost Reimbursement

. OTHER (Specily tvpe of modification and autharity

e

E. IMPORTANT: contador _ =nat > i required o sign this desument and ratum 1 copies o the issuing offies

15 DESCRIPTION OF AMENDMENTMODIFICATION [Organized by UCF tection headngs. mcluding soflalslion conbsct subvec? matier whers feasibip ]

SUBJECT: Cormreclion to Inspection, Azceplance and FOB sites for CLINs

| Award Feg Plan; Olher Adrninistratnie Coractions ;

| CHANGE [N PRICE: Mone
CHAMGE N OBLIGATICN: MNone

0001, 0003:and 0004, Revise DD254: Révise CORLs: Revise

21

Except 33 providedd herein, all terms and conczons of the document referénced in e 94 or 108 45 harelofors changed, remalns unchanged and in full force and efiocy

154 NAME AND TITLE OF SIGNER | Tipe or prict]

Richard L. Rohertson
Directer of Contwvacte/COM

| 18A. NAME ANDITITLE OF SIGNER [Trow o prirl)

JOHN G, MEYER
Contracing Officer

158 COMTRACTORCFFERDR

{Signatce oF parson aulhonzed (o sign)

15C. DATE SIGKED | 158 UMITED STATES OF AMERICS T8 DATESIGNED

2o s
ietes ol 7705
C/S\gnawm of Contracing Cfficed

EFSA0-01- 152501
TOUE EDITICN: UNUSABLE
Srile Version 32,7
Lrested 20 Fab 2003 223 PM

301035 STANDARD FORM 30 (REV.10-
Presoribed by GSA
FAR (4B CFR) 53243




SCHEDULE OF CHANGES

Lad

4=

Pursuant to the terms and conditions of the basie contract, the following changes are
made to F33657-02-C-5411]:

a. Section B - Correct the Inspection, Acceptance and FOB sites to show "Source" for
CLINs 0001, 0003 and 0004.

b. Section C, Clause C003 - Change the Date of the DD254 from 17 Jun 02 to 27 Jan 03;
¢hangethe CDRL date for A010, A011 and A013 to 5 Feb 03; change the Award Fee
Annex 2 date 1o 3 Feh (3.

¢. Section E - Delete 5352.246-9000 Material Inspection Receiving Report (OMB No,
0704-0248)(AFMC)(Jul 1997)

d. Section F - Change delivery date of CLIN 0001 from 30 Apr 2004 1o 13 Jul 2004, 20
months after contract award..

e. Section | - Delete the following clauses:

(1) FAR 52.215-14 - Integrity of Unit Prices (Qct 1997) Alternate I (Oct 1997)

(2) FAR 52.215-21 - Requirements for Cost or Pricing Data or Information Other
than Cost or Pricing Data -- Modification (Oct 1997} - Alternate IV (Oct 1997)

(3) DFARS 252.219-7004 - Small, Small Disadvantaged and Woman-Owned
Small Business Subcontracting Plan (Test Program)(Jun 1997)

{(4) DFARS 252.225-7016 - Restriction on Acquisition of Ball and Roller
Bearings (Dec 2000) Alternate I (Dec 2000)

(3) DFARS 252.234-7001 - Eamned Value Management System (Mar 1998)

f. Section J, Exhibit A - In the atiached Exhibit A, the Basic Contract’s CDRLs A01 {1,
A01] and AD13 dated 17 Jun 02 are superseded and replaced with CDRLs AD1Q, AD11
and AUI3 dated 5 Feb 2003. There are no other changes to Exhibit A.

g. Section J, Attachment 2- The DD254 on the Basic Contract dated 17 Jun 02 is
superseded and replaced with the attached DD254 dated 27 Jan 03.

h. Section J, Attachment 7 - Annex 2 in the attached Award Fee Plan is superseded and
replaced with the Award Fee Plan Annex 2 revised 3 Feb 2003. There are no other
changes to the Award Fee Plan.

There are no other changes to the terms and conditions of this contract.
This Supplemental Agreement constitutes a full and equitable adjustment and the

contractor releases the Government from any and all liability under the contract for
further equitable adjustments arising out of or in conjunction thereaf.

. As a result of the above, the contract is specifically modified as set forth balow:

F33657-020-5411 POOOOD

PAGE 2 OF.5




SCHEDULE OF CHANGES

SECTION B - SUPPLIES OR SERVICES:

Oty Linit Price
ITEM SUPPLIES OR SERVICES Purch Unit Taotal ltem Amount
o004 CLIN Changa EST $17.074.862.00
Lat EST +30.00
Noun: MULTI PLATFORM COMMON DATA LiNg [MF’—CDL} CTD
Total Quantity: 1
Total ltem Amount: E17,074.B62.00
ACEN: 9
NEN: N - Nol Applicable
DD1423 is Exhibit: A
Conlract type: R - COST PLUS AWARD FEE
Inspection: SOURCE
Acceplance: SOURCE
FOB: SOURCE
Descriptive Data:

The contractor shall design, huild, verify and demonstrate the Multi Piatform Commaon
Data Link (MP-CDL) System in accordance with the Concept Technalogy Development
(CTD) MP-COL Specification 8158140 dated 11 September 2002, Attachment 3 of
Sectien J, aftached hereto, and the CTD MP-CDL Stalement of Work dated 23
September 2002, Attachment 1 of Section J, aftached hersto,

Year 1 Cost Estimate: $  504.610.00
Year 2 Cost Estimate: $13,846,393.00
Year 3 Cost Estimate $ 2,723.859.00
Year 4 Cost Estimate: $ 0.00

Total Estimate 517,074,862.00
0003 CLIN Change u
Lot u
Notin: AWARD FEE
Toial Quantity: 1
Total Hem Amaunt: S0.00
NEN: M- Not Applicable
Contrac! type: R - COST PLUS AWARD FEE
inspection: SOURCE
Acceplance: SOURCE
FoB: SOURCE

Descripiive Dala:

The Contractor may eam Award Fee in the periormance of CLINs 0001, D002 and D204 in sccordance
with the Award Fee Plan, Attachment 7, Sechion J of the basic caniract. Each award fze paymient will be
2! forh a2 infoCLINS Io be sstablished hersin and in accordance with the evaluaion oseriod as sef forth
in The Awars Fee Plan: Maximum Award Fee is 51,396 347.00,

Fi3657-02-C-541 1 PODOO2
PAGE 3 OF 5




SCHEDLE OF CHANGES

Qiy Unit Price
ITEM SUPPLIES OR SERVICES Purch Linit Talal ftem Amount
0004 CLIN Change EST 3783 348.00
Lat EST +30.00

Moun: DEMONSTRATION AND TEST SUPPORT

Tofa! Quantity: 1

Toia! ltem Amaunt: $783,348.00

ACRN: g

NSN: M - Not Applicable

Conlract type: R - COST PLUS AWARD FEE

Inspechion: SOURCE

Acceptance: S0OURCE

FoB: SOURCE

Descriptive Data:

The contrector shall provide demonstration and tast support for the Concept Technolegy Development of

the MP-CDL Systerns in accordance with $2 Statemant of Work for CTD MP-CDL dated 23 Seplember

2002, Atachment 1. Saction J, attached herain,

SHIP MARK  TRANS

ITEM SUPPLIES SCHEDULE DATA QTY TO FOR PRI DATE
0001 1 05401 08401 13 Jub 2004

Nour: MULTI PLATFORM COMMON DATA LINK {MP-CDL)

CTD
ACRN: g
Descriptive Data;

Design, build, verify, demonstrate and deliver the MP-COL Systemns in accordance with
the CTD MP-CDL Statement of Work, Attachment 1, Section J, and Specification,
Altachments 3, Section J.

FIIRETHIC-54 1) POOO02

PAGE A 0F 5




LIST OF ATTACHMENTS

DOCUMENT PGS DATE TITLE

EXHIBIT A ¥4 05 FEB 2003 CONTRACT DATA REQUIREMENTS LIST (CDRLS)

ATTACHMENT 2 5 27 JAN 2003 DD FORM 254 - CONTRACT SECURITY
CLASSIFICATION

ATTACHMENT 7 18 03FEB 2003 AWARD FEE PLAN

E33637-02-0-541 1 POM02
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CONTRACT DATA REQUIREMENTS LIST

(1 Data em)

Form Approved
OME No 07040188

Thie puibc reponine Inaen Foc T CoBRCon of miormaion S sbrsbed o avenage 11 hows por TEApGse, LA T bre for reviewang MIETLES0N, eeThg Srafing 025 s0urted, galionng anad

g e g3t naadkd, 0d complaling @ senesang T3 coflechon of nlcemation
fees T meduing the porden, %o Depmnmans of Deferas, Washirgion Headoa
Acrglon WA TRMIDWANIT Retdondents Should be o Sat ot wifatnding

we Corvach PR Mo Bs5iad n Bl B

ey Senvices, Dvpoiorgta S formatnon Dp=ra
Ay Shar prereion of S o
=0on i 8 ooed it Doy @ Comenthy wild CUE oorel purier: Shases DO MOT

Send Omments regacdo Teg Burien Bslimala &f Sy ol Stoec of e collamion of informalios nokading

o 3 Repoes [TH-0T58) 1215 afarmon Dovs Highwity. S
perz=on shal b duldec B gy ey dor Silog 5 cmply Wi Slecton of
RETURN vour form i T 20vs acdmees | Sand somnplold Inem 0 T Soamimen] ssuing Contractng Ofhcer ke

A CONTRACT LINE ITEM HO.

B. EXHIBIT
0OG2 A

C. CATEGORY:
ToP

™ OTHER

D.SYSTEMITEM

MP-CDE

E. CONTRACT/PR NO.
F33657-02:C-5411

F.CONTRACTOR

1. DATA ITEM MO,
A0O3
Conferance WMinuts

Z TITLE O F DATA ITEM

3. SUBTITLE

4 AUTHORITY [Datz Acquizition Document fea )

| 5 CONTRACT REFERENCE

%, REQUIRING OFFICE

DE-ADMN-312504 SOW para ASCYRAID
7- DD 250 REQ 9.DIST STATEMENT | 10.FREQUENCY | 12 DATE OF FIRST SUBMISSION 4. DISTRIBUTION
3 REQUIRED ASREQ Bix 16 1= b. COPIES
8 APP CODE C 11. AS OF DATE 13. DATE SUBSEQUENT = ADDRESSEE Final
SUBMISSION
Blk 15 Deal Tiag B

18, REMARKS ASCRATD i
Blk 4: Contractor formal acceptable.
Blk &: DISTRIBUTION STATEMENT C: Distribution autnorized to US Government
agencies and their contraclors. Other requests for this document shall be raferred
to ASC/RAID, Wright-Patterson AFB OH 45433, |
Blks 10, 12 & 13: Minutes shall be provided 5 working days sfter the mesting.
Minutes shall include presentation material presented, Minutes are recuired for
IMP meeling events only {i.e. SRR, TRR. PDR, CDR, efc:)

14: Documents shall be provided via electronic media utilizing standard Microsoft

z& applications.
ASCIRAL
2640 Loop Road West, RM 213
Wright-Patterson AFB OH 45433-7106
E-mail soft copy: Elizabeth.Blanton@wpatt.af. mil

15 TOTAL — J
TEPARED BY H.DATE L' APPRCVED BY . DATE
Uzrton. Data Manager 17 Jun 2002 Mary Sherman, Program Manager 17 Jun 2002

240, 9372554408

ASC/RAND, 8372554523

DU FORM 1423-1, AUG 96

Computer Generated

PREVIOUS EDITION MAY BE USED.

Page of _ Pages




CONTRACT DATA REQUIREMENTS LIST
{1 Data tem)

Form Appimved
CME No, 07040138

e poEe Burden for s coleoigs of rfommstion & ssarated o aeavage 110 hours por

Amane, Moty Te bme 1od eniieng SIS, Seanheny seeing d8 suries, gabiing and

g T 23l neaded, 3 complelng and mivimeing Te cofson of nlonTiaton Send commeny mecarding B buen ashmats O 1y oihar asmeect of B codacnen of miommation. Inciuding
e bor mouong  tha burten, i Decartmant of Defense, Wastrgion Meadquarien Seraces, Dvacsarts for Irtomadon Opermlions ohd Ropors 70001 3L 1715 Jefarmon David Highway Side

w1 Soew ol dispiay 3 curmen By varlid OhAS eeve—d e Finias DO MOT RETUIRN pour e i

e Sora o TR Mo Bsled n Block E

N2 o il e Uk 1 Sy penahy e B3Eng w comphy with 3 coferion of
T Bien S Smmmrmbmhzmmmummdmmmrw

A CONTRACT LINE ITEM NO.

C. CATEGORY:

B. EXHIBIT
A

e als
D. SYSTEMATEM

ToP DTHER

™
E. CONTRACT/FR NO. F. CONTRACTOR

F33857-02-C-5411

MPE-COL
1. DATA ITEM HO.

Z TITLE OF DATA ITEM 3. SUBTITLE

AD02 Engineenng Chanca Progosai
4. AUTHORITY {Data Acguisiion Docoment o] | 5. CONTRAGT REFERENCE & REQUIRING OFFICE
SOW para ASCIRAID
DE-CMAN-80E30C
7.0D 250 REQ 9. DIST STATEMENT | 15 FREQUENCY | 12.DATE OF FIRST SUBMISSION 14, DISTRIBUTIGN
iT REQUIRED | ASREQ SEEBLK 16 b, COPIES
8. APP CODE c | 11.ASOF DATE | 13, DATE SUBSEGUENT 2. ADDAESSEE Final
SUBMISSION
A | SEE BiK 18 e R Reorm
18 REMARKS ASCREAD !
Blx 4: Contracior format acceplable.
Bl - DISTRIBUTION STATEMENT C: Distribution authorized to US Govermmenit
agencies and their conlractors. Other requests for this document shall ba refermed
To ASC/RAID, Wright-Patierson AFB OH 45433,
Blk 14: Documents shall be provided via electronic media utilizing standard
Microsoft office applications.
WRAID
0 Loop Bosd Waest, RM 213
Wright-Patierson AFB OH 45433-7106
E-mail soft copy: Elizabeth. Blanton@wpsafb.af mil
|
15 TOTAL = | -
G POCRASCD BY H. BATE L APPROVED BY 4. DATE
Sei Bianton. Data Manager 17 Jun2002 Mzry Sherman, Frogram Manager 17 Jun 2002
e B e ASCRAND, 937-255-4523

“ORM 142341, AUG 96 Computer Generated

PREVIOUS EDITION MAY BE USED.

Page:  of _ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Datz Kem) CME No_ prod.0188

o ? g g

g T T newdad. A SOMEADNG and Mveeeing B codection of nloaraton. Send comeenty rgadeg fe SR S Tale D A0y Ol 3ot of P codemen of nfrmation. nehrdng
§iens Sor ek e bt |6 Decatment o Sefaras WrasEhinghon Headguarisms, Sardoes, Dermcio i B iricrmabon Spevibons g Fspors ({0791-0182) 4215 jeferon Oavis Higfreay, Sins
Amrgion VA ZII02AME  Retpandents B D Ferirn Fiat gt witistandeng any e provien of = 5 Deon st e et Iaa:-rrmgh':nkqwm-wwmlm

o
“.m"‘l:tﬁmlc mﬂm '5.:.:;:11-1-1:“E By wald DM contmd symiter FhammmTRETuRﬂmhm\:x-mm S compiatag form o P Govmm moand mmiang Conmacting Ofesr for
Ll LD L L]

A CONTRACT LINE ITEM NO. B. EXHIBIT C.CATEGORY:
0002 A o ™ OTHER
D. 5YSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
F33B57-02-C-5411
MP-CDL
1. DATA ITEM NO. 2 TITLE QO F DATA TEM 3. BUBTITLE
ADO3 Imerfaee Contred Documant (1C0]
4 AUTHORITY (Data Acquistion Document o) | 5. CONTRACT REFERENCE 8 REQUIRING QFFIGE
SN para ASCIRAID
DI-CMAN-81248A
7.0D 250 REQ 8. DIST STATEMENT | 10.FREGUENCY | 13.0A7E OF FIRST SUBMISSION 14 CISTRIBUTION
LT REQUIRED ASREQ SEEBLK 18 | B CoGRIES
8. APF CODE = 11. AS.OF DATE 13. DATE SUSSEQUENT & ADDRESSEE Final
SUBMISSION
A SEE BLK 15 N I
16. REMARKS ASTRAD 1
Blk 4. Contractor formal acceptable.
Bik 8. DISTRIBUTION STATEMENT C: Distribution authorized fo US Govemment i
agencies and their contractors. Cihar requests for this document shall be referred
To ASC/RAJD, Wright-Patterson AFE OH 45433,
Blks 10,12 & 13: Draft submittals due 30 days prior {o COR. Updates due 30 days
after COR. Updates as required.
"k 13: Documents shall be provided via electronic media utifizing standard
rosoft office applications.
ASC/RAID
2640 Loop Road West, RM 213
Wright-Patterson AFB OH 454337106
E-mail soft copy; Elizabeth.Blanton@wpafh af.mil
|
I —

| 15.TOTAL - ]
G. PREFARED BY H DATE | APPROWED BY J.DATE
Beth Bianton. Data Manager 17 Jun 2002 Mary Shaman, Program Manager 17 Jun 2002

TIRAJ 237-2554428 ASCRAID SI7-255-4573

‘ORM 14231, AUG 96 Computer Generated PREVIOUS EOITION MAY BE USED, Page_ of _ Pages




CONTRACT DATA REQUIREMENTS LIST
{1 Dala tem)

Form Apomved
OME No, OFo4-0188

"L Py Bumaon for e cotlechion of rormation & Elmatog ¥ aweragd 110 MU per ERtse. Rouc The b for PEvradlg InSiruchong. sesrowg samng dam BATES, gatheing Bad

g T et rewced, and Complaling g reviewsry T sodection of nlorrton Sw‘dmuw!umdm BNl O Ay Sfver as0ec of = codecion of miormation,
Coferza, Washingson

stors for maucing e burdie, 19 Depactmend of | Hegoyaners, Sandses, Damorste b réormation Sparatcn

r’rahnlim:rmwaramwnwme SONEl ol
Tk Contacy PR fap ted 0 Bigck B

and Reshons, [OT0-00580, 12
rwed, Afegion VA ZZ200-AND. Respontents sk be searr mat ek withstancieg oy ot frnveson of S, 8o person Bhal b Bubgect 10 any Sy e Gulieg 1

PS5 Jefleraon Davis Hehway, Soks
ey with b coliction of

A CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0002 A TP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR HO. F. CONTRACTOR
MP-COL FI3657-02-C-5411
1. DATA ITEM NO. 2 TITLE O F DATA ITEM 3. SUBTITLE
ADDA Software Development Pian (S0
4. AUTHORITY {Dats Acquisilion Document o) | 5, CONTRALT REFERENCE 6. REGUIRING OFFIGE
DI-IPSC.81427A SO para ASCRAID
7.00 250 REQ 9.DIST STATEMENT [ 1. FREGUENCY | 12, DATE OF FIRST SUSWISSION 1%, DISTRIBUTION
LT REQUIRED SEEBLK 16 b COPIES
B, APF CODE G 11. AS OF DATE 13. DATE SUSSEQUENT a ADDRESSEE Final
SUBMISSION
o SEE BLK 15 e
16. REMARKS ASCIRAID !
Bik 4: Contractor format accepizble. =
Blk 3: DISTRIBUTION STATEMENT C: Distribution autharized to US Government
agencies and their contraclors. Other requests for this document shall be referrad
To ASC/RAJD, Wright-Patterson AFB OH 45433,
Biks 10, 12 & 13: Draft submission due 15 days priorte SRR. Final dus 15 days N
prior to PDR.
14: Documents shall be provided viz electronic media utilizing standard
<rosoft office applications.
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14: Documents shall be provided via electronic media utilizing standard
nicrosoft office applications.
- —
ASCIRAID
2540 Loop Road West, RM 213
Wright-Patterson AFB OH 45433-7406
E-mazil soft copy: Elizabeth Blantoni@wosfb.af mil -2
=
15; TOTAL —» f
G, PREPARED BY H. DATE L AFFROVED BY J.DATE
Bath Blanton, Dats Manager 7 Jun 3002 Mary Sterman: Program Manages 17-Jun 2002
ARCRAL 937.255-2405 ASTRAID, 337-255-4523

‘ORM 1423-1, AUG 96 Computer Generated PREVIOU:S EDITION MAY BE USED. Fage _ of _ Pages




CONTRACT DATA REQUIREMENTS LIST Farm Approved
(T Data fem) GME MNo. OTod074a

ri-';!'.e-':,'.'e*a1m_immmmmmmimmm.ﬁmmmwtqm mmummim:gmmﬂmmw_m
o for moucae Tie burman. 1o Diepaimisnt of Defaras. Washingnon Headquaders Seracey, Dvaciornss S informybon D s and Peoons (0T AR TS Sepman Cavets Higlrway, Sufle
Segion WA ZT0I-4002 F'm‘»d-eﬁlsm,lcb-enﬂ-ﬁ:-ﬂmwmymwdm.wmmlhmuawmhzwnwmammu

<2n ¥ & Soes not Cispiay 3 curenty vilid DS corse sy PmaaDONDTREI'mHm!mr.:-cmm.mmmumm'mmeh

A CONTRACT LINE ITEM NO. | B. EXHIBIT C. CATEGORY:
A,

LLEF TDP ™ OTHER
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
FI3657-02-C-5411

MP-CDHL
1. DATA ITEM KO,

2 TITLEO F DATA TTEM 3. SUBTITLE

A0S Softwzre Test Plan (379 |

4. AUTHORITY (Date Acquisition Document No) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

Di-IPSC-81438A, SOV para ASCIRAID
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to ASC/RAID, Wright-FPatterson AFB OH 45433

Blks 10, 12 & 13! Reports due 20 working days after testing

Blk 14: Dacuments shall be provided via electronic media ulilizing standard Micrasoft
“ce applications.

ASC/RAID il
2840 Loop Road West, RM 213

Wright-Patterson AFB OH 454337106

E-mail soft copy: Elizabeth.Blanton@wpafo. af.mil

15 TOTAL — | 1
G PREFARED BY H.DATE L AFPELVED BY 4. DATE
Beth Blanion, Data Manager 17 Jun 2002 Mary Shesman, Prograr Managar 17 Jun-2002
ASCIRA), BIT-2354428 ASCIRAID, 837-255-2523

DD FORM 14231, AUG 98 Computer Generate PREVIOUS EDITION MAY BE USED Page: of _ Fages




CONTRACT DATA REQUIREMENTS LIST
(1 Dafa fem)

Farm Apomved

DS Mo, 07

o4-0188

A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0002 A TOR

OTHER

0. SYSTEMNTEM
F33657-02-C-5411

MP-COL

™
E.CONTRACT/PR NOD. F. CONTRACTOR

5. DATA ITEM NO.

2. TITLE O F DATA ITEM 3. SUBTITLE

ADD3 Contracd Work Sraazdown Structure
4. AUTHORITY (Dala Acquisiion Document o ] | 5, CONTRAGT REFERENCE 6. REQUIRING OFFICE
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ADID Cost 'Schadule Siahs Resor (CSSA)
4. AUTHORITY [Dat Acquisiion Doepment No ) 5 CONTRAGT REFERENCE E-REQUIRING COFFICE
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agencies and their contractars, Other requasts for this document shall be referred
"~ ASC/RAJD, Wright-Patterson AFB OH 45433

-%5 10, 12 & 13: Subsequent submitials shall Ba monthly (15 calendar days after the
close of the contracior's monthly accounting period).

Blk 14: Delivery shall be via electronic media utilizing standard Microsaft office
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to ASC/RAJD, Wright-Patterson AFB OH 45433,
Bik 10, 12 & 13: Submit studies a5 required or directed by the govemnment.
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Blk 9: DISTRIBUTION STATEMENT C: Distribution authorized to US Gavernmeant
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7. DD 250 REQ 89.DIST STATEMENT | 10. FREQUENCY | 1z DATE OF FIRST SUSMISSION 12, DiSTRIBUTION
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Blk 4: Contractor format accentabla.
Blk 8 The government will have 20 days afler receipt of the contractor's pian for =
approval'disapproval. The contractor shall have 20 days after receipt of the
gevernment comments fo resubmit the plan. Approval is for technical content only.
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] . F33657-02-C-5411
- -DDENDUM TO DD FORM 254 (Block 10y,
FOR OFFICIAL USE ONLY (FOUO)
(Reference DoD Regulation 5400 2 4ir Force Supplement. 22 July 1993}

L. GENERAL: FOUO is information that has not been given = secunity classification pursuant to the criteria of an Executive Order,
which may be withheld from the public because disclosure would cause a foreseeable harm o an interest protected by one or more
a¢ Freedom of Information Ac (FOLA) exemptlions 2 through 9. Additional information on FOUO may be obtained by contacting

the User Apency, FOUD i5 assigned to informatian at the time it 1 created in 2 DoD) Agency or derivatively as instructed in 2 Secunity
Classification Guide.

2. MARKING:

2. FOUOQ information received (released by a Dol component) should contain the followang marking, when recejved: THIS

DPOCUMENT CONTAINS INFORMATION EXEMPT FROM MANDATORY DISCLOSURE UNDER FOIA, EXEMPTION(S)
__ APPLIES/APPLY.

b.  Mark an unclassified document conizining FOUQ information “FOR OFFICIAL USE ONLY" at the bottom of #ach page

containing FOUO information and op the bottom of the front Page or front cover (if any) and on the back of the fast page and on the
back cover (ifany). Fach paragraph containing FOUOQ informatiop shall be marked as such,

C. Within a classified document, an individual page that contains both FQUO and classified informarion shall be marked a1 the
top 2nd bottom wath the highest security classification of information appearing on the page. Individual paragraphs shall be marked at
the approprate classification level, as well as unclassified or FOUO, as appropriate. An individual page that contains FOUD
information but no classified informaton shall be marked “FOR OFFICIAL USE ONLY™ at the top and bottom of the page, az wal] as
each paragraph that contains FOUD wformmation. NOTE: For “production efficiency” the entire document may be marked 1op and

boniem with the highest leve] of classification contained within it as long as every paragraph is marked (o reflect the specific
classification of the information it contains.

d.  Mark other records, such as computer print outs, photographs, films, tapes, or slides FOR OFFICIAL USE ONLY" <o that
the receiver or viewer knows the record contains FOUO information,

e.  Mark each part of 2 message that contains FOUO information. Unclassified messages containing FOUQ information rmusr
¥ the abbreviation "FOUO” before the text begins,
3. DISSEMINATION: FOUO may be disseminated between officials of DoD Components, DoD contractors, consultants and
grantees 1o conduct official business for DoD. Recipients shall be made aware of the stams of such information and transmission
shall be by means that preclude unanthorized public disclosure,

4. TRANSMISSION: FOUO information shall be transmitted in 2 manner that prevents disclosure of the contents. When not
commingled with classified information, it may be sent via first-class mail or parcel post.  Bulky shipments, ie. testing materials, that
otherwise qualify under postal regulations, may be sent by fourth-class mail FOUQ information may also be sent over _facsimi]c
equipment; however, when deciding whether to use this means, balance the sensitivity of the recosds against the risk of disclosure.
Consider the location of sending and receiving machines and ensure authorized persomnel are available to receive the FOUO
information as soom as it is transmitted, Transmittal documents shall call attention to the presence of FOUD attachments, FOUQ
information may also be sent via e-mail, if it is sent via a system that will prevent unintentional or unauthorized disclosure.

5. STORAGE: To safepuard FOR OFFICIAL USE ONLY records during normal duty hours, place them in an out-of-sight locanon

if your work area is accessible 1o persons who do not have a valid need for the information. After normal duty hours, smrc_FDUD

records to prevent unauthorized access. File them with other unclassified records in unlocked files or desks “’hf-'“ normal internal |
building security is provided. When there is no internal building security, locked buildimgs or Tooms oormally pmw:?e adequate after-

hours protection. If such protection is not considered adequate, FOUO material shall be stored in Jocked containers such as fﬂr: |
cabinets, desks, or bookcases. Expendirure of funds for security containers or closed areas solely for the protection of FOUQ data is
prohibited

6. DESTRUCTION: When no longer needed. FQUO mformanon shall be disposed of by any method that will preclude is
disclosure te unauthorized individuals

Effective 12 February 2002
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-+DDENDUM TO DD FORM 254 (Block 11¢,
SPECIAL CONSIDERATIONS
(AFMAN 33-214V EXTRACT)

1.4. Special Ttemns. People may innocently introduce other radio devices, such as pagers, hand
tlar telephones, cordless ielephones, and cordless muicrophones into the areg processing classified information with disastrous
s, Also, alarm systems may use radio transmitters 1o alest remolely located security or fire-fighting teams,

3.4.1. Hand-Held Radios. These couniermeasures are required. Hand-held radio ragsceivers used with in

mobile radios deserve special consideration because of therr umque operationa] applications. A

trabase radios and lang

P=r=0n may carry these devices into an
area where classified information is processed. If the person carrying such 2 device works in the facility, either turn off the device and
use the telephone or separate it 2 meters fom classifed PTOCESSOS: no ransmissions are allowsd. [ the P<rson cammying the device s a2
short-term visitor, it is not neCessary o wum off the radic because the wvisitor usually moves about in the facility, Infrequent
fEnsmussions are allowed, but only for short durations:
3.4.2. Beepers and Pagers. Thess countermeasures re required  Beepers and Pagers deserve special consideration because of their
unique operational applications. A& person may carry these devices into an area where classifi=d information is processed. If the
person camrying such a device works in the facility, either fum off the device and use the telephons or xeep the device 2 meters fom

ciassified processors. If the Person camying the device is a shont-term visitor, it is pot fnecessary to tum off the device because the

frequency transmitters
will determine their treatment Any such ransmitter with a Continuous r2nsmit mode or 2 high duty cycle (transmits most of the time)

must meet the same separation requirements as all other fixed transmrtters; follow the applicable pnidance in Paragraph 3.3, [f they do
pot meet these requirements, exclude them from operating in the classified information processing area. Low duty cycle (mransmits
short bursts infrequently) systems are not considered hazards and require no special treatment
3.4.4. Cellular Telephones, These countermeasures are required. When a cellular telephone is used as an operational pecessity
Separate it 5 meters from RED equipment. When the cellular telephone is 2 personal assct, its use is prohibited. Disable the unjt from
receiving calls or separate it 10 meters fom RED processors. Celhular iticphones are excluded from operating within 10 meters of the
classified information processing ares when the facility is located outside the United States.
3.4.5. Cordless Telephones. These countenmeasures are required. When a radio frequency cordless telephone is used as an
operational necessity, separate it $ meters from RED equipment. When the cordless telephonie is 2 personal asser, its use is prohibited.
Disable the personal cordless telephone from receiving calls or separate It 10 meters from RED processors. There are no scparation
requirements for infrared cordless telephones.  Cordless telephones are excluded from operating within 10 melers of the classified
“rmation processing area when the facility is located outside the United States,
« Cordless Microphones.
3.4.6.1. Radio Frequency Cordless Microphones. These countermeasures are required. When a radio frequenicy cordless
microphone, encrypted or unencrypled, is used for briefing either classified information or unclassified mformation, separate it 10
meters from RED equipment. Using unencrypted radio frequency cordless microphones for classiSed briefings is prohibited.

3.4.6.2. Infrared Cordless Microphones. These countermeasures are required. Using an infrared cordless microphone for
briefing classified information requires blocking the line of sight to 2 possible place where an adversary could detect the infrared
emanations. Do not forget that smooth or shiny surfaces cause infrared signals to be reflected. The best solution i5 to use a closed
reom, keeping the doors closed and covening the windows with drapes,
3.4.7. Cordless Accessories. These countermeasures are reguired, When 3 radio frequency cordless accessory such as a keyhoard or
2 mouse is used, separate it 5 meters from RED cquipment. Radio frequency cordless accessories cannot be used to process classified
information unless encrypted.
3.4.8 Wireless Local Area Networks (LAN). These countermeasuras are required. When 2 radio frequency wireless LAN is used,
separate the Gansmitter and receiver units § meters fom RED equipment. . ]
3.4.9 Infrared LANs. These countermeasures are required. An infrared LAN processing classified information requires blocking the
line of sight 1o 2 possible place where an adversary could detact the infrared cmanations. Do not forgat that smoath or shiny gnfa:cs
cause infrared signals 16 be reflected. The best solution 15 10 use 2 closed room, keeping the doors closed and covermg the windows
with drapes. -
3.4.10 Infrared Devices. These countermeasures are required. Infrared devices not coversd by any subparagraph of paragraph 3.4
requires blocking the line of sight to 2 possible place where an adversary could detect the infrared cmanations. Do not forget that
smooth or shiny surfaces cause infrared signals 10 be reflected. The best salution is to use a closed room, keeping the doors closed and
covering the windows with drapes

NOTE: If guidance in paragraph 3.3 on Alarm signals is needed, please contact the Program Manager/Contract Moanitor to obtain

Effective 9 April 2002
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F33657-02-C-s411
~DDENDUM TO DD FORM 13 (Block 11,,
EMISSION SECURITY (EMSEC) REQUIREMENTS
(FORMERLY TEMPEST REQUIREMENTS)

EMISSIONS SECURITY ASSESSMENT REQUEST (ESAR)
rOR ALL CLASSIFIED SYSTEMS:

L. The contractor shall ensure that COMpromising emanations (EMSEC]) conditions related 1o this conbactare minimized.

2. The contractor sha)l Provide countermeasure assessment data 1o the Contracting Officer (CO). in accordance with Chapter 8 of
the NISPOM, in the form of 2n ESAR. The ESAR shall provide only specific fesponses 10 the data required in paragraph 3 below.
The contractor's standard secunty pian shall NOT be used as 2 “stand-zlone” ESAR response. The contractor shall NOT subm
dezailed facility 2nalysis/assessment. The ESAR information will be ysed o complets an EMSEC Countermeasures Assessment
Review of the contracior's facility to be performed by the govemnmenr EMSEC authority using current Air Force EMSEC directives.
EMSEC is applied on a case-by-case basis and further information may be required to complets the review. The contractor shall
provide this information to the CO whes requested. After the evaluation of the ESAR by the government EMSEC authority, additional
EMSEC reguirements may be necessary. When changes to the information required in paragraph 3 below occurs (including, but ot
himited to, relocation, additions, or deletions of equipment from the original approved roomy}, the contractors shal] nohfy the CO of
these changes. Upon request, the contractor shall submit to the CO 2 pew ESAR, identifying the new configuration at least 30 dayvs

before the change oceurs. The contractor shall NOT commencs processing with the new configuration until Teceiving, as & minimum
interim 2pproval from the CO.

3. *ESAR contents shall include. as 3 minimum, the following information:

3. The specific classification and special categories of material 1o be processed’handled by electronic means. Include percentage
of each classification leve] used meluding unclassified (i.e., 5% Top Secret, 10% Secret/SAR. 25% Secret, 60% Unclassified).

b. The specific location {complete address, building/toom number. or office) where classified processing will be performed.
Include identification of any other contractor/company located within 200 meters of the faciliry.

¢. Afttach 3 copy of the .Defcns.e Investizative Service (DIS) Formm 147 to validate physical security and appeoved storage level of
facility.

d. Provide the name, title, and telephone number (commercial and/ar DSN) of a point of contact a1 the facility where processing
will ocaar,

4. The prime contractor shall ensure that all subcontractors and/or vendors comply with EMSEC requirements when performing

classified processing related to thjs conmact. The subcontractor will provide the ahove documentation through their prime to the CO 1o
complete the ESAR

*NOTE: A copy of your Awvtomated Information System Security Plan(s) (AISSP) will suffice,

Effective 18 July 2002
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MP-CDL Award Fee Plan
Evaluation Criteria

. PREFACE

This Award Fee Plan is written to provide an effective means of fee datermination and meotivation to
the contractor for the MP-CDL Concept and Technology Development (CTD) Program.

Il. INTRODUCTION

This MP-CDL Award Fee Pian is the basis for evaluation of the contracior's performance and for
presenting an assessment of that performance to the Fae Determining Officizl (FDO). The specific
criteria and procedures used to assess the contractor's performance and to determine the amount of
award fee earned are described herein. Also covered are all FDO decisions regarding the award fee,
including but not limited to: award fee amount, if any; the methodology used to calculate the award
fee; the contractor's entitiement to the award fee; and the process to provide the contractor the
results of the award fee determination.

Award fee will be provided to the contractor through contract modifications and is in addition to the
cost type provisions of the contract. Award fee earned and payable will be determined by the FDO
based upon review of the contracior's performance against the criteria set forth in this plan. The FDO
may unilaterally change this plan prior to the beginning of any evaluation pericd. The contractor will
be notified of changes to the plan by the Coniracting Officer (CO), in writing, before the start of the
effected evaluation period. Changes to this plan that are applicable to a current evaluation pericd can
only be incorporated by mutual consent of both parties.
Overall, this plan represents a streamlined, flexible approach to award fee. Itis designed to detail the
most pertinent, appropriate criteria that are directly applicable to the contracior's upcoming efforts and
thereby provide optimum focus and motivation to perfform in a superior and effective manner within
the confines of the negotiated cost. The government will evaluate the contractor's achievement of the
criteria identified herein.

In addition to the criteria set forth in this plan, a joint government/contractor Integrated Product Team
(IPT) will recommend unique period eventsfiterns (such as: design review completion, release of
computer software configuration item, delivery of acceplance test procedures, or completion of a line
replaceable unit or a module) to be accomplished during each award fee period for both schedule and
technical criteria contained in Annex 4, Evaluation Criteria.

The award fee process is subjective in nature. Every effort will be made to assure fairness. All
decisions by the FDO are final and not subject to the Dispute Clause.

The fee pool is the total amount available for award io the contractor and is established prior to the
contract award. There is no base fee for this award fee plan. Award fee is eamed fee based on
contractor performance.

lll. ORGANIZATION

The award fee organization consists of: the FDO: an Award Fee Review Board (AFRB) which

;onsists of a chairperson, the CO, a recorder, other functional area participants, including Defense
Arthment 7 ia FA3657-02-C:541 | POOOG2
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Contract Management Agency staff members, and advisor members: the performance monitors: and
the contractor(s). The FDO, AFRB members, and performance monitors are listed in Annex 1.

V. RESPONSIBILITIES

2. Fee Determining Official. The FDO is responsible for the contents and/or revisions of this
Award Fee Plan.. The FDO reviews the recommendation(s) of the AFRB, considers all pertinent data,

including the contractor's self-assessment, and determines the earned award fee amount for each
evaluation period.

b. Award Fee Review Board. The AFRB reviews performance monitors’ evaluations of the
coniractor's performance, considers all information from pertinent sources, including the contractor's
self-assessment, prepares interim performance reports, and arrives at an award fae assessment
(which may include grade recommendations) to be presented to the FDO. The AFRB will also

C. Contracting Officer. The CO js the liaison between contractor and government personnel.

d. Performance Monitors. Performance monitors maintain records of the contractor's
performance in their assigned evaluation area(s) so that a fair and accurate evaluation Is obtained.
Monitors prepare interim and end -of-period evaluation reports as directed by the AFRB.

e. Contractor. Contractor(s) submits self assessment per the award fee process.

V. AWARD FEE PROCESSES

a. Available Award Fee Amount. The earmed award fee will be paid based on the contractor's
performance during each evaluation period. The available award fee for each evaluation period is
shown in Annex 2. Any unearned portion of the award fee for each evaluation period may be rolled
over to the next evaluation period and made available for award. However, this is done only in
unusual circumstances. The amount of award fee rollover, if any, will be defined by the AFRB and
approved by the FDO. The amount of the award fes pool is based on the contract-estimated costs of
the MP-CDL CTD contract. As future contractually authorized changes increase or decrease the
contract cost, the amount of money in the award fee poal will be proportionately adjusted. Such an
adjustment will not require FDO approval. The award fes pool shall not be increased as the result of
any cost overruns.

b. Evaluation Criteria. If the CO does not give specific notice in writing to the contractor of any
change to the evaluation criteria prior to the start of 2 new evaluation period, then the criteria outlined
in this plan will be used. If required, the evaluation criteria will be updated by revising the Award Fes
Plan, Annex 4, and by providing notification to the contractor.

C. Interim Evaluation Process. The AFRB Recordar notifies each AFRB member and
performance monitor 20 calendar days before the midpeint of the evaluation pericd, Performance
monitors submit their evaluation reports to the AFRB 10 calendar days after notification. The AFRB
determines the interim evaluation results and notes the conlractor strengths and weaknesses for the
current evaluation period within 10 days of the period midpoint. The CO will provide these interim
evaluations to the contractor for their use in addressing the government's assessment of thair
performance at the midpoint of the evaluation period. The CO may also issue letiers at any time
when it is deemed necessary to highlight areas of government concern.

Anschment 7in FA365702-C-541] PO0002
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d. End-of-Period Evaluations. The AFRB Recorder notifies each AFRB member and
performance monitor 20 calendar days before the end of the evaluation penod. Performance
monitors submit their evaluation reports to the AFRB 10 calendar days afier the end of the evaluation
period. The AFRB prepares its evaluation report and recommendation of award fee grade. The
AFRB briefs the evaluation report and recommendation to the FDO. At this time, the AFRB may also
recommend any significant changes to the award fee pian for FDO approval. The FDO determines
the overall grade, the earned award fee amount for the evaluation period, and the final contents of the
evaluation report within 30 calendar days after each evaluation period. The FDO letter informs the
contractor of the eamed award fee amount and provides a copy of the final evaluation report. The
PCO issues a contract modification within 5 calendar days after the EDO's issuance of the decision
ietter, authorizing payment of the earned award fee amount,

e. Contractor's Self-Assessment. The conlracior's self-assessment is submitted to the co
within five (5) calendar days after the end of the evaluation period. A self-assessment received after
the fifth calendar day does not have to be considered in the evaluation. This written assessment of
the contractor's performance throughout the evaluation period may also contain any infermation that
may be reasonably expected to assist the AFRB in evaluating the contractor's peffarmance. The
contractor will be afforded the opportunity to attend the AFRB briefing to the FDO and can present a
separate briefing to the FDO if desired. The contracior briefing should discuss the self-assessment in
greater depth or provide a broader perspective on the information provided in the self-assessment.
The contractor may be dismissed during government deliberations.

VI. AWARD FEE PLAN CHANGE PROCEDURE

Revisions to this plan shall be accomplished as requirad to reflect cha nges in program priorities.
Recommended changes may be submitted by all government participants and by the contractor.
Government personnel should forward all significant changes to the AFRB Recorder. The contractar
should submit recommended changes in a contract letter to the CO. The AFRB recarder will ensure
that the AFRB reviews recommended changes in conjunction with the evaluation process. Should
circumstances dictate, the AFRB may convene {c address recommendations separate from the
evaluation process. After approval, the CO shall notify the contractor in writing of any change(s).
Unilateral changes may be made to the award fee plan if the CO provides the contractor written
notification before the start of the upcoming evaluation period. Changes affecting the current
evaluation period must be by mutual agreement of both parties. Fee pool amounts will be revised via
contractual modification to reflect additional or reduced sffart.

A joint contractor/government IPT may recommend unique period technical and schedule
events/items prior to each period. Any proposed revision will be reviewed by the FDO early enough
to be issued before the start of the next evaluation period. The FDO will ensure all recommendations
are considered fairly and objectively. For the first period, these unigue schedule and technical
events/items will be established prior to contract award. For the remaining periods, the government
will initiate @ meeting no later than 30 days prior to the end of the current award fee period to
recommend unique technical and schedule period events for the following period. The CO letter will
set these unique events/items forth to the contractor.

Vil. CONTRACT TERMINATION

If the contract is terminated for the convenience of the government after the start of an award fee
evaluation period, the award fee deemed earned for that period shall be determined by the FLD_D
using the normal award fee evaluation process. After termination for convenience, the remaining
nward fee amounts allocated to all subsequent award fee evaluation periods cannot be earmed by the

Amacianent 70 FI3657-02.C-5411 POO0O2
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contracior and, therefore, shall not be paid.

VIll. PLAN ANNEXES

This Award Fee Plan has four (4) Annexes. These include

Allocation, Evaluation Periods
Evaluation Criteria.

and Assessments, (3) Instru

(1) Award Fee Organization, (2)
ctions for Performance Monitors and (4)

Avachement 7 in F33657 020411 POODGE
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ANNEX 1
MP-CDL Award Fee
Organization

MP-CDL Award Fee Team

Fee Determining Official:
Director (or Acting Director), Reconnaissance Systems Program Office {ASCI/RA)

Chairperson, Award Fee Review Board:
Director (or Deputy Director), Sensors, Links and Ground Stations (ASCIRAJ)

Membership, Award Fee Review Board:
Branch Chief, Data Links (ASC/RAJD)
MP-CDL Program Manager (ASC/RAJD)
Contracting Officer (ASC/RAKP)
Financial Manager (ASC/RAFP)
Engineering (ASC/RAJE)
Logistics (ASC/RAJS)
Test (ASC/RAJP)
Defense Contract Management Agency (DCMA)
Legal AFMC/LO JA (non-voting)
Recorder ASC/RAJD (non —voting)

Performance Monitors:

Performance monitors consist of Program Managers, System Engineers, Software Engineers,
Manufacturing Specialists. Logistics Management Specialists,

Configuration Managers, Financial Analysts, Contract Negotiatars, Test Managers, Program Support
personnel, and personnel from the Defense Contract Management Agency. Performance monitors
may be drawn from the following organizations: MP-CDL IPT, ASC/RA, ESC/SRV, ESC/JS, PM
DCGS-A, ESC/DI, AFC2ISRC, and TRADOC. This list is notinclusive. The government may
augment performance monitors' membership without the need to change this plan.

Atscheent 7 in F33657-022C.5411 POOOO?
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ANNEX 2
MP-CDL Award Fee

Allocation, Evaluation Periods and Assessments
(revised 3 Feb 2003)

Allocation and Evaluation Periods

The following table lists the available award fee pool for each period.

The award fee pool covers Contract Line ltems 0001, 0002, and 0004. The available award fee pool
Is 51,396,347.00.

Period | Milestone 'n&ntici_gated Comp | Fee Pool Base Fee ?amaining |
1 - ate ! Fee '

1 [ 45dayssherPDR | AROT BB e $367,000.00

2 | 45days after COR  ARO +9.5 mo $290.000.00  $115,000.00 | :
3 45daysafler RASG  ARO +14.5 mo _$181,000.00 $100.000.00 | § 81,000.00
4 [ 45daysafter FAD | ARO* 205mo $209.260.00 $ 32.630.00 $176,630.00
5 [45davssfier Demo | ARG *28.5 mo [ $349,087.00 § 40.000.00 | $309,087.00 |

Award Fee Assessment (Grading)

The contractor will be assessed on the quality of its performance against contract requirements
utilizing the evaluation areas, criteria, and grading standards. The assessment will involve a review
and evaluation of verbal, written, and electronic communications between the government and
contractor teams, information received at program and technical reviews, and other information
deemed pertinent. The award fee evaluation will be summarized by the government team as an
overall score, which will be related to the percent of award fee paid on the remaining fee, by perigd,
as listed above.

| e

Ln

The award fee grades and payment percentages available follow:

GRADE OVERALL PERCENT OF REMAINING
SCORE AWARD FEE AVAILABLE
Excellent 80 —100 80% — 100%
Satisfactory 91— 79 1% — 79%
Unsatisfactory 0-= 50 no award fee

Amschrment T in F33657-02 425411 POO0OOZ
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ANNEX 3
MP-CDL Award Fee
Instructions for Performance Monitors

Performance monitors will maintain a continuous written record of the contractor's performance in
their evaluation area(s) of responsibility. They will rate contractor performance as excellent,
satisfactory or unsatisfactory, based on correspondence, reports, data items. meetings, and
conversations, which demonstrate the contractor's day-to-day performance. A summary of contractor
performance will be prepared at the end of each of the evaluation periods. Performance monitors will
conduct all assessments in an open, objective, and cooperative spirit so that a fair and accurate
evaluation is obtained. Performance monitors will provide their contractor counterparts feedback on
program issues as part of the day-to-day management of the program. The performance monitors
will make every effort to be consistent from period to period in their approach to determining the

recommended ratings. Positive performance accomplishments should be emphasized Just as readily
as negative,

Anacheent 7 g F33657-02-C-541 | POOOGD
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Date:

ANNEX 4
MP-CDL Award Fee
Evaluation Criteria

Evaluation criteria for the MP-CDL award fee program cover three (3) main areas of contractor
performance. These areas include Cost Control, Product Management, and Technical Performance.
Cost Control will comprise 30 percent of the total award fee. Product Management will also be sat ai
30 percent. Technical Perfarmance will be 40 percent of the total award fee.

Criteria A: COST CONTROL (30%)
The Cost Control area will be avaluated using the following criteria:

The government shall assess the contractor's Eamed Value Management System (EVMS) process,
management and reporting of contract cost performance, and projected total ownership cost. The
government shall assign a rating as described below:

EXCELLENT (80-100 points)

Government Estimate at Completion (EAC) is below negotiated coniract cost.

* Contractor demonstrates effective use of the EVMS and delivers high guality reports, which
show traceability to Integrated Master Schedule (IMS) and work breakdown structure (WBS)
elements, in a timely manner.

Favorable cost variance with a positive trend is being achieved.

Variance analysis provides detailed insight into root cause(s) of vanance(s). Contactor takes
immediate action to notify the government of negative variance(s) from the cost profile and the
corrective action plan to eliminate the vanance(s).

» Contractor proactively provides insight into cost growth risks and aggressively institutes
abatement/mitigation actions to eliminate cost growth.

* Always demonstrates logic and consistency among Cost/Schedule Status Report (C/SSR),
Contracter Funds Status Report (CFSR), and contractor (including subcontractor) billings.

* Always submits timely and accurate billings, including subcontractor billings.

* Manages an affordable program with emphasis on total ownership cost:

* Effectively and aggressively manages the system’s design to allow affordable changes in
support of future capability upgrades, supportability, and producibility over the program life.

* Has an exceptionally robust and mature process to manage the average production unit
cost (APUC) program. Aggressively employs the APUC process to progress toward the
target cost. Is making significant progress towards meeting the APUC goal, which allows a
lrade-off to incorporate significantly more capability beneficial to the warfighter. Projections
indicate acceptable risk of not making APUC goal when considering mitigation actions
planned or taken.

+ Contractor insight is provided in a timely manner without government prompting.

SATISFACTORY (51-79 points)
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* Government EAC exceeds negotiated contract cost by 5% or less.

* Contractor demonstrates use of the EVMS and delivers reports, which generally show
traceability to IMS and WBS elements.

* Favorable cost variance is achieved most of the time, with a few negative deviations.

* Variance analysis provides insight into root cause(s) of variance(s). Contactor takes
somewhat timely action to notify the government of negative variance(s) from the cost profile
and the corrective action plan to control the variance.

* Contractor provides some insight into cost growth risks and some abatement/mitigation actions
are being developed to eliminate cost growth.

* Generally demonsiraies logic and consistency among C/SSR, CFSR, and contractor (including
subcontractor) billings.

¢ Submits mostly accurate billings, including subcontractor billings.

* Manages an affordable program with emphasis on total ownership cost:

* Generally manages the system’s design to allow affordable changes in support of future
capability upgrades, supportability, and producibility over the program life.

* Demonstrates a salisfactory process for predicting APUC. Employs the process to
progress toward the target cost goal. With consideration given to government involvement
in decisions about performance/cost trades, progress towards attaining targeted APUC is
acceptable to the government. Projections indicate some unacceptable risks of not making
the APUC goal, however mitigation actions are planned.

* Contractor insight is generally provided. The government may need to prompt the
contractor for some detailed information.

UNSATISFACTORY (0-50 points)

* Government EAC exceeds negotiated contract costs by more than 5%.

* Contractor demonstrates sporadic or no use of the EVMS. Reports are inaccurate, if provided
at all, and traceability to IMS and WBS elements is not apparent.

» Cost variances consistently have negative deviations.

* Variance analysis does not provide insight into root cause(s) of variance(s). Contactor fails to
notify the government of negative variances from tha cost profile and lacks corrective action
plans to control the variance.

+ Contractor does not provide insight in cost growth risks, and no actions are planned or actions
are ineffective to eliminate or mitigate cost growth.

» No consistency among C/SSR, CFSR, and contractor (including subcontractor) billings.

« Billings are usually late and/or inaccurate, inciuding subcontractor billings.

+ Manages an affordable program with emphasis on total ownership cost:

» There is little evidence the contractor is managing the system’s design to allow affordable
changes in support of future capability upgrades, suppartability, and producibility over the
program life.

* Does not have a satisfactory process for predicting APUC, Projections indicate a hig_h risk
of not meeting the APUC target. Progress towards meeting the APUC goal is not evident
and no mitigation actions are planned.

» Contractor provides little-to-na insight. The govemment routinely prompts the contractor to
gain an understanding of cost control performance.

Criteria B: PRODUCT MANAGEMENT (30%)

Anzchment 710 F3657-02-C-341 | FOO0O2
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These criteria are used to assess how the contractor manages cost, the Integrated Master Pian

(IMP)/IMS, risk, and program knowledge to determing if the program is behind, on or ahead of
schedule in achigving program objectives.

EXCELLENT (80-100 points)

* Demonstrates exceptional leadership in managing progress that meets. and often exceeds,
schedule requirements. Contractor is on or ahead of schedule.

» Strong evidence that the contractor is proactively managing the crilical schedule events and
unique period events. Adheres ta the IMP/IMS with no significant changes to the
contractual milestones. Recommendad changes to the milestones consistently support
program objectives.

* Strong evidence that the contractor is managing the critical path, near critical path activities.
and changes that impact the critical path.

* Process to manage prime and subcontractor(s) cost, schedule and performance tradeoffs is
robust and meets or usually exceeds expectations. All significant decisions include the
government IPT in the process.

* Proactively manages the interaction with platforms and related programs.

» Effectively manages subcontractor(s) to prevent schedule slips. Identifies and establishes
work-arounds to secure minimal impact to schedule when subcontractor(s) fail to meet
schedule requirements.

* Demonstrates a solid risk management process that proactively identifies and manages risk as
well as effectively minimizes schedule risk.

* The contracter proactively pursues opportunities to improve the government/contractor
partnership and communication.

* Provides thorough insight into the contractor's and subcontractor(s)’ progress in developing
and demonstrating MP-CDL terminals.

* Interdivisional and subcontracted efforts are fully represented in IPT activity and full
participation occurs in all contract reviews.

* The contractor is extremely cooperative/responsive to government quenes, requests,
quidance and direction.

* The contraclor provides program status information thatis simple to access, highly accurate
and easy to use.

* Applies a robust risk management process that includes the government IPT. The risk

management process clearly identifies and tracks the miost significant risks and prudently
implements effective risk mitigation technigues.

SATISFACTORY (51-72 points)

* Manages progress that usually meets schedule requirements. Contractor may be behind

development, however a recovery plan is in place. =

® e
contractor is managing the critical schedule events with only minor slips in schedute_ (less
than 10%). Some evidence that the contractor is managing the schedule for the unique
period performance events. ls generally compliant with the IMP!I‘MS. Rec_;ommgndeld
changes to the milestones are generally characterized as corrections to offset minor Issues
associated with schadule recovery. Identifies potential probiems before there are major
schedule impacts. -

» Some evidence that the contractor is managing the critical path, near critical path activities,
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and changes that impact the critical path.

Process to manage Prime and subcontracior(s) cost, schedule and performance tradeoffs
usually meets expectations. Some, but not all. significant decisions are coordinated with the
government IPT.

_ Manages the interaction with platforms and related Programs with some government
involvement necessary to ensure schedule is maintained.

Manages s_u_bcontractar{s} to keep schedule slips to a minimum. Cenerally develops work-
arounds to mitigate impact to schedule when suhcnntractor(s} fail to mest schedule
requirements.

Employs a risk management process that addresses schedule risk.

The contractor participates in the government/contractor partnership.
* Progress in developing and demonstrating MP-CDL terminals is reviewed only at scheduled
mestings.

* Some interdivisional and subcontracted efforts are represented to the IPT. Participation in
contract reviews usually meets expeciations.

* The contractor is cooperative/responsive to government queries, requests, guidance and
direction.

* The contractor provides program status information that can be accessed and is usually
accurate.
Applies a risk Mmanagement process that usually includes the government |PT. The risk

management process identifies and tracks most ricks. Risk mitigation actions are generally
implemented.

UNSATISFACTORY (0-50 points)

Manages progress but ofien fails to meet schedule requirements. Contracior is significantly

behind schedule and/or there is no recovery schedule.

- The
contractor ineffectively manages or fails 1o manage the critical schedule events and
significant slips (greater than 10%) in schedule have oceurred. Minimal, if any, evidence
that the contractor manages the schedule for the unique period performance events. There
are major deviations from the IMP/IMS and some significant changes to the milestones
have occurred. Govermment must initiate discussions with contracior to get information
about problem areas.

Minimal indication that the contractor is managing the critical path, near critical path
activities, and changes that impact the critical path.

Process to manage prime and subcontractor(s) cost, schedule and performance tradeoffs
often doesn't mest expectations. Significant decisions are generally not coordinated with
the government IPT. -

+ Contractor is indifferent ta requirements of associated activities, related systems and IPT

advice,

Fails to identify and address subcontractor(s) problems causing major impact to schedule.

Doesn't always ensure subcontractor(s) are heid responsible for their tasks even after

government intervention.

* Contractor's risk management process ofien fails to address schedule risk.

The contractor reluctantly and ineffectively participates in the government/contractor

parinership. Teaming between govemnment and contractor personnel is ineffective and

contentious, resulting in loss of efficiency and poor overall performance.

* Progress in developing and demonstrating MP-CDL terminals is dificult to assess due to

lack of detail and specificity in material presented at reviews.
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* Interdivisional and subcontracted efforts ara poorly represented to the |PT. Participation in
coniract reviews often doesn't meet expectations.
Constant government surveillance is required to keep
IPT desires. Task completion is routinely late.
The contractor doesn't regularly post program status
sometimes inaccurate and incomplete.

Does not apply a distinguishable risk management process. The government IPT is not

affgrdgd an opportunity to regularly Parlicipate in the process. Many contractor risk
mitigation actions are simply managing the Impacts of risks that hava occurred.

tasks prioritized in accordance with

information. Posted information js

Criteria C: TECHNICAL PERFORMANCE (40%)

These criteria are used o assess how wall the coniractor is meaeting the {echnical performance
parameters of the MP-CDL contract, as described by the System Specification and depicted by the
IMP. Not all the areas will be evaluated during each phase of the contract. Specific contractor work
accomplished during each award fee period will dictate the applicable criteria.

EXCELLENT (80-100 points)

* Contractor employs a highly disciplined and effective Systems enginesring process that clearly
demonstrates a thorough understanding of the technical requirements. Applies disciplined
systems engineering to the allocation and traceability of functional requirements into all levels

of system hardware and software design specifications, design and material decisions, and
verification procedures.

Systems
engineering process produces a robust syslem design and architecture that ensures life
cycle cost affordability (including growth, producibility and supportability).

* All trade studies clearly communicate actionable information to the government. Contractor
presents innovative, high pay-off trades that include but are not limited to: performance,
verification approaches, platform integration impacts (e.q., size, weight, power, flexible network
interfaces, radio frequency [RF] interference, electromagnetic compatibility), and life cycle cost
affordability (e.g., growth, APUC, producibility, supportability).

* Excellent system design and architecture (including hardware and software) that clearly shows
how all system specification performance requirements will be met and saveral will be
exceeded.

* The contractor's system design provides great confidence that RE interference between the
MP-CDL system and other users in the battlespace, including tactical unmanned aerial
vehicles and associated ground stations, will be mitigated such that operations will not be
impacted.

' System
design demonstrates flexibility in the network interface and has incorporated means to
adapt to the network architecture to be definad as a part of the Intelligence, Surveillance,
and Reconnaissance (ISR) Network.

* Proactively identifies design issues affecting key performance parameters (KPP) and
thresholds. Issues are aggressively worked with innovative solutions thal maintain
performance and are proactively communicated to the government.

» Robust and integrated verification process. System integration and verification process
demonstrates successful incremental maturation of the design toward meeting system
requirements. Demonstration plans and reports are thorough, accurate, and cqmp{e}g, ,

* Integration with other platforms and programs (including the ISR Network) require minimal if
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any government action.
2 Interface
Control Documents (ICD) are clear, complete, and established early in the design phase

with an interface definition that is technically compatible with other systems. ICDs are
stable unless impacted by events that are beyond the contractor's control.
Capability demonstrations with platforms and Programs meet or exceed all significant
requirements without degradation to the existing platform capabilities

SATISFACTORY (51-79 points)

The contractor employs a reasonable Syslems engineering process that is effective most of
tlr‘r‘]E‘_t and‘demnnstrates an understanding of the technical requirements. Applies systems
€ngineering to the allocation ang traceability of functional requirements into most levels of

system hardware and software design specifications, design and material decisions, and
verification procedures.

a Systems

engineering process produces a system design and architecture that resultsin a
reasonable life cycle cost (including growth, praducibility and supportability).

Most trade studies communicate mostly relevant information to the government. Contractor

presents adequate frade studjes.

Reasonable system design and architecture (including hardware and software) that shows how

system specification performance requirements will be met.

* The coniractor’s system design provides some confidence that RF interference between
the MP-CDL system and other users will be mitigated such that operations will not be
impacted.

* System design includes 3 reasonable network interface but there are questions as to its
ability to be adapted to the network architecture {o be defined as 2 pari of the ISR Network.

Design issues affecting performance KPPs and thresholds are identified and communicated to

the government. Issues are worked, but solutions do not guarantee performance will be

maintained.

Reasonably detailed and complete verification process. System integration and verification

process will likely result in a2 design that meets system requirements. Demonstration plans and

reports are adequate.

Integration with other platforms and programs (including the ISR Network) is being

accomplished but requires some government intervention and facilitization.

. ICDs are
developed with little government intervention. Interfaces may require modification in order
to be compatible with other systems. ICDs may require changes as the design matures, in
addition to impacis caused by events that are beyond the contractor’s control.

Capability demonstrations with platforms and programs meet most significant requirements

with minimal degradation to the existing platform capabilities.

UNSATISFACTORY (0-50 points)

Systems engineering process lacks matunity and is frequently ineffective, and the contractor
does not understand a significant number of the technical requirements. No discipling in the
pracess of allocating functional requirements into necessary levels of system hardware and
software design specifications, design and material decisions, and verification procedures.
* Syslems engineering process produces a system design and architecture that will result in
a lifz cycle cost (including growth. producibility and supporta bility) that is not affordable.
Aiachment 7 m FI385702-C-54) | POOO0OD
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SCHEDULE OF CHANGES

The purpose of this madification is to teobligate 54,000.000 00 from info CLIN 000101 ACRR A4 and
creale info CLIN 000102 ACRN AS and incrementally fund it for 57,708,321 00. Total amount funded for
CLIN 0001 is changad to $8,171,006.00 an increase ol $3,.709.921.00,

SECTION B SUPPIES OR SERVICES AND PRICES/COST

5352 232-8001, IMPLEMENTATION GOF LIMITATION OF FUNDS (AFMC) (JUL 1597)

is changed as follows;

Fara (a), Time Perod (“Through™ date): 30 September 2003 for 000101; 30 Seplember 2004 for 000102
Fara (a), Sum Aliotted 1o this conlract and and available for payment is: 58, 171,006.00

Cry Unit Price
ITEM SUPFLIES OR SERVICES Furch Unit Total hem Amount
MP-COL CTD
coo101 CLIN Change
Noun: Funding Info Only
ACRN: Ak =34 500.000.00

Descriptive Data:
Incremental Funding, change of balance of CLIN 000101, This action decbhigates.
£4,000,000.00 in FY 02 funds lzaving a balance on 000101 of $461,085.00.

onoi02 CLIN Establish
MNoun: Funding Info Only
ACRN: AR +37,709,921.00

Descriplive Dala:
Incremental Funding of CLIN 0001

SECTION G - CONTRACT ADMINISTRATION/PAYMENT DATA:

_ Otligation
ACEN Approprztisnfl mt SubheadiSupplemental Accounting Dala Amount
AA ACRN Change -$4,000,000.00

57 235600 292 3520 674819 000000 00000 000000 503000 FO3000
New ACRN Amount: . $461.085.00

Funding breakdown:  On CLIN 000101: -$4,000,000.00
FRIMIPR: GRAJS037200054 -54.000,000.00
Descrptive dala:

PR is partial,

F3R887-000-541 1 POOOOY
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SCTHEDULE OF CHANGES

Cbligation
ACBN _ Approprstion/Lmt Subhead/Supplemental Accunting Data Amount
A8 ACRN Esiablish £7.709.921.00
S7 33800 293 3620674519 0COD0O0 00000 35206F 503000 FO3000
Now ACEN Amount S7.709.921.00
Funding breskdown:  On CLIN C00T02: =57, 709:921.00
FPRIMIPR: GRAJS037200084 $7,709.921.00
Descriplive data:
The fund cile appears as follows on the PR- 5732600 293 3620 674515 2AVO20 000000
00000 35206F 503000 FO3000
PR is partial

G005 Paymen! Instrustions far Muluple Accountling Clzssification Citdtions {Mar 2001) = changed as
fellows:

ACRN SubCLIN Tolal Obligated
AA 000101 $ 46108500
AR 000102 $7.700, 821 00

FRISETOIC-54 1L POOOG)
PAGE 10F 3




1. THIS CONTRACT IS A RATED ORDER

RATING PAGE of PAGES
AWARD | CONTRACT UNDER DRAS (15 GFR 350) » DO-A7 )
"2 CONTRACT (PROG, INST. IDENT.) NO, 3. EFFECTIVE DATE 4. REQUISTTION | PURCHASE REQUEST | PROJECT ND, —1
F33657-02-C-5411 See Section G
BSUEDBY ASC/RAKP COOE | FABG2Z0 5. ADMINISTERED BY (IF OTHER THAN ITEM 5) CODE | SO602A

C/RAKFP
A0 LOOP ROAD WEST
WRIGHT-PATTERSON AFBE OH 45433-7106

DCMA DENVER
ORCHARD PLACE 2, SUITE 200
5875 GREENWOOD PLAZA BLVD

JOHN G. MEYER  (937) 255-9249 ENGLEWOOD CO 801114715
jehn.meyer@wpafb.af.mil
SCD: C  PAS: (NONE)
7. RAME AND ADORESS OF CONTRAGIOR [NO,, STREET, CITY, COUNTY. STATE AND ZIP CODE) B DELWERT
L 3 COMMUNICATIONS CORPORATION FoB oih beiow)
COMMUNICATION SYSTEMS WEST 5 GRECOUNT FOR PROMT BALRT
540 N 2200 W q
SALT LAKE CITY UT 84116
{801) 594-7100 10, SUBMIT INVOICES TEM
{4 COPIES UNLESS DTHERWISE
EPECIFIEDN TO
CAGE CODE 06401 FACILITY COGE THE ADDRESS SHOWN 1N T
11. SHIP 10/ MARK FOR CODE | 12 PAYMENT WILL BE MADE BY CODE | HOO239
See Bection F DFAS—GDMEST ENTITLEMENT OPER,
| POBOX 182381
a CDLUMEUE OH 43218-2381
JAE
C : g EFT.T
13 AUTHORITY FOR OTHER THAN FULL AND OPEN CWE]'ITHDH MAC-{IKJHTNG AND APPROPRIATION DATA,
K Ses Seclion G
154 [TEM NO 158 SUPPLIES/SCRVICES | IEC_GUANTITY | 150, UNIT 15E. UNIT PRICE | 15F. AMOUNT
See Seclion B i A S i =
Mass b fully “obplerad b e 15G. TOTAL AMOUNT OF CONTRACT ~ B $17,858210.00
16. Table of Contents
I == "DESCRIPTION PAGES) SEC DESCRIPTION PAGEIS)
PART - THE SCHEDULE PART B- CONTRACT CLAUSES
E| A | SOUCITATION/CONTRACT EORM 1 o || CONTRACT CLAUSES 15
=] B | SUPPLIES OR SERWICES AND FRICESCOSTS Z PART il - LIST OF DOCUMENTS, EXHIBITS & ATTACHMENTS
) T | DESCRIPTIONGPEGS AYORK STATEMENT £ 3 | J ] LISTOF ATTACHMENTS | =
= D | PACKAGING AND MARKING _ B PART [V - REPRESENTATIONS AND INSTRUCTIONS
3 E | INSPEGTION AND ACCERTANGCE 7 K | REPRESENTATIONS, CERTIFICATIONS
o F DELIVERIES OR PERFORMANCE E OTHER STATEMENTS OF OFFERORS
- G CONTRACT ADMINISTRATION DATA 10 L INSTRS., GONDS H’E_}_WS TO
] H | SPECIAL CONTRACT REQUIREMENTS iE M | EVALUATION FACTORS FOR AWARD

CONTRACTING OFFICER WILL COMPL

7. [l Contractor's Negotiated Agreement
{Contracior is required to sign this document and retum | copies to issuing office)
Confractor agrees to furnish and defiver ali flems or perform all services sat forth or
ofherwise dentfied above and on any continustion shests for the consideration
siated herein. The nghts and obfigations of the pares o this contract shall be
sublest 1o and governed by the following documants: {ﬂmmmm
e softation, if any, and {c} such provisions, represantations, certifcations. and
mamm«wmwmmm
afe ksled herein )

ETEITEM 17T OR 18 AS APPLICABIE

18 Bd Award (comracor s not required to sign this dacument
Your offer on solicitation nusnber F33e5T02-R-5411 inciuding the additions or
changes made by you which additions or changes saf forth in full above, is hersby
acceptad as o fiems listed above and on any contingalion sheets. This sward
consummates the contract which consists of the following documents: (a) the
Governmant's solicitalion and your offer, and (] this awardicontract: No further
contraciual document is necessary.

18A MAME AND TITLE OF SIGMER (TYPE OR PRIMT)

204 NAME OF CONTRACTING DFFICER
JOHN G. MEYER

188, Name of Conlracior T9C. Date Signed 208, Unfled Stzfes of America 20C. Date Sgned
——@ 12 MovFoce,
oy _ (E.)
(spnatune of parson authorized 1o sign) (eignature of Confraching Oficar)
K 7540-01-152-8069 STANDARD FORM 26 (Rev 4-85)

wious Editions unusable

“o__anWWrife Verzion 5.0.8
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snucrmlﬁm OFFER AND [ T T [ [ o

T CONTRACT HO, 3. SGLICITATION NO, 4. TYPE OF SOUICITATION 5 DATE[SSUED | 6 REQUISHICN/FURCHASE MO
- i [ searenam ma

F33657-02-R-3411]

K seconare 2m

7. BSUEDBY ASCHAKFP CODE l FARSID % ADCAESS OFFER TO ([ other than fiem 7)
USAFAFMC

AERDNAUTICAL SYSTEMS CENTER (ASC)
2640 LOOP ROAD WEST, ROOM 203
WRIGHT-PATTERSON AFB OH 45433.7106
JOHN G. MEYER (937) 255.9249

JOHN MEYER:@WPAFB AF MIL

NOTE: [n sealed bid solicitations “offcr” 2nd “oflerar’ mean “bid” and “bidder™

SOLICITATION

9. Mult Platform Common Data Links (MP-CDL) Concept Technology Development (CDT). Offers in original and copics
{(number and kind of copies are specified in Section L) for furnishing the supplies and services in the Schedule will be received at
the place specified in Section L. paragraph 2.6, "Distribution”, until 1500 hour local time (3:00 PM EDT) on 29 July 2002

10, FOR A MNAME B. TELEPHOME (Inchode area code) C EMAIL ADDRESS
INEORMATION (NO COELETT CALES)
CALL: B JOHN G. MEYER {(937) 2539349 X Jokn mever @ wpalb af mi]
11_TAHLE OF CONTENTS
oh | s | DESCRIFTION | PAGESY | o [ S8C | DESCRIPTION [ P2cEm
PART |- THE SCHEDULE PART 17~ CONTRACT CLALRES
w.f A | SOLICTTATIONCONTRACT FORM 1 A ] U | cONTRACTCLAUSES [ a4
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v G | CONTRALT ADMINISTRATION DATA 10 ¥ | L | INSTRS,CONDS AND NOTICES TO OFFERORS L-1
| H | SPECIAL CONTRACT REQUIREMENTS 12 A | M | EVALUATION FACTORS FOR AWARD M-

OFFER (Must be fully compleied by offeror)

WOTE: Eem 12 doss not apply o the soliciation inclales e provisions 88 57 714-16, Moo Bid Ascenince Period,

12 In comphance with the above, the tndersgned agrees. if this affer 15 accepeed withim | 80 calendar doys (60 calendar days wmizsr . diffenert
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# the designated poini(s), within the fme ssecifisd in the schedule

13, DHSCOUNT FOR PROMPT PATMENT IO CALENDAR DAYS SN CALENDAR DAYS 0 CALENDAR DAYS CALENDAR DAYS
{Se= Section L, Claws Mo 521328y I * * bl b
14 ACEKNOWLEDGEMENTS OF AMENDMENTS AMENDIAENT WO GATE AMENDMWENT W0 DATE
{The offeror ackrowlsdges receipt of cmerci-
memnts fo the SOLICITATION for ofrors and 000 09 Sep 2002
mh.'.:dw.-fu numbered and dared =
158 MAME CODE Gﬁ_u}l FACILITY 16 NMMDTTP:.E_QF PERSON AUTHORIZED TO SIGN
ANEY OFFER (Type or print)
ADDRESS | L-3 Commumcations EBichard I Robertsen
OF | 640 North 2200 West, P 0. Box 16850 Drrector, Contracta/CFM
OFFEROR. | Sall Lake Cinv, Utsh 24116-0850
F5B. TELEFHONE MO Trclude ares 13 CHECK. IF REM“T-TA_NC‘E AMIHERS 17 SIGHATURE 18, OFFER. DATE
coude ) 12 DFFERENT FROM ABOVE - ENTER
£01-594-7777 U sucst ApoRESS It ScrEDILE /Z?F 23 Sep 2002
AWARD (To be completed by Government)
19, ACCEFPTED A5 TO ITEMS NUMBERED 20, AMOLUWT 21 ACCOUNTING AND APPROPRIATION
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PART I - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

Qty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
0001 1 EST $17.074,862.00
Lot EST $17,074,862.00
Noun: MULTI PLATFORM COMMON DATA LINK (MP-CDL) CTD
ACEN: 9
NSN: N - Not Applicable
Conlract type: R - COST PLUS AWARD FEE
Inspection: SOURCE
Acceptance: DESTINATION
FOB: SOURCE
Descriplive Dala:
The contractor shall design, build, verify and demonstrate the Muli Platform Common
Data Link (MP-CDL) System in accordance with the Concept Technology Development
{CTD) MP-CDL Specification 8158140 dated 11 September 2002, Attachment 3 of
Section J, attached hereto, and the CTD MP-CDL Statement of Work dated 23
Seplember 2002, Attachment 1 of Section J, attached hereto.
Year 1 Cost Estimate: § 504,610.00
Year 2 Cost Estimate: $13,846,393.00
Year 3 CostEstimate § 2,723,859.00
Year 4 Cost Estimate. $ 0.00 1 =
Total Estimate $17,074,862.00 - =
MP-CDL CTD | e TS
oo0101 ==
Noun: Funding Info Only
ACRN: BA $4,451,085.00
D'ESC”’PEFE Dafa: [ P
Incremental Funding of CLIN 0001 wr
ooo2 1 NSFP
Lot NSP
Noun: DATA
NSN: N - Not Applicable
DD1423 is Exhibit: A
Contract type: R -COST PLUS AWARD FEE
Inspection: DESTINATION
Acceptance:; DESTIMNATION
FOB; DESTINATION
Descriptive Data:

Data in accordance with Contract Data Requirement List, DD Form 1423, deted 17 June 2002 is hereby
attached a5 Exhibits A and B. The price of this flem Is included in the price of CLIN 0001,

SECTION B F33a857-02-C-5411
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PART | - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

Qty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
0003 1 U
Lot U
Noun: AWARD FEE
NSN: N - Not Applicable
Contract lype: R - COST PLUS AWARD FEE
Inspection: DESTINATION
Acceptance; DESTINATION
FOB: SOURCE
Descriptiva Data:
The Contractor may eam Award Fes in the parformance of GLINS 0001, D002 and 0004 in accardance
with the Award Fee Plan, Aftachment 7, Section J of the basic contract. Each award fee payment will be
sel forth as infoCLINs to be established hersin and in accordance with the evalustion period as sat forth
in The Award Fze Plan, Maximum Award Fee is $1,396,347.00,
0004 i 1 EST $783,348.00
el Lot EST $783,348.00
Noun:  DEMONSTRATION AND TEST SUPPORT
ACRN: 9
NSN: _N - Not Applicable
Contract type: “R - COST PLUS AWARD FEE
Inspection: . _DESTINATION
Acceptance: © " " DESTINATION
FOB: SOURCE
Descripfive Data:

The contractor shall provide demonstration and test support for the Concept Technology Development of
the MP-CDL Systems in accordance with the Statement of Work for CTD ME-CDL dated 23 Sepiember
2002, Attschment 1, Section J, attached herato,

SECTION B F33657-02-C-53411
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PART | - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

L. NOTICE: The following contract clauses pertinent to this section are hereby incorporated by reference;

AIR FORCE MATERIEL COMMAND FEDERAL ACQUISITION REGULATION SUPPLEMENT

CONTRACT CLATISES

5352132-5001 IMPLEMENTATION OF LIMITATION OF FUNDS (AFMC) (JUL 1997)
Para (a), CLINs: ‘CLIN 0001
Para (a), Time Period ("through" datej : "30 SEP 2003
Para (a), Sum allotted to this contract and available for payment of costs is "$4,461,085.00"
Para (b), Additional amount obligated is TBD (Award Fee)'
Para (b), CLINS: 'CLIN 0001

Il. NOTICE: The following contract clauses pertinent to this section are héreby incorporsted in full text:

OTHER CONTRACT CLAUSES IN FULL TEXT
BU38 CONTRACT TYPE: COST-PLUS-AWARD-FEE (FEB 1997) (TAILORED)

Contractor shall be reimbursed for performance of this coniract in aceordance with the ::;:mtracl clauses and the -
following additional terms: ey
x e ¢ ol M 2

(@) The total estimated cost of performance is 17,858,210.00.

(b) The base fes is -0- (zzro)
(¢) The maximum award fee i3 §1,396,347.00.

(d) The award fes earned for performance from inception of contract through each evaluation period is as
set forth in the Award Fee Plan, Attachment 7, Section ! of the contract.

SECTION B F33657-02-C-5411
PAGE 4 OF 22




PART | - THE SCHEDULE
SECTION C - DESCRIPTIONSPECS /WORK STATEMENT

NOTICE: The following coniract clauses pertinent to this section are hereby incorporated in full text:

OTHER CONTRACT CLAUSES IN FULL TEXT

C002 REFERENCE TO SPECIFIC PARAGRAPHS OF THE STATEMENT OF WORK (MAY 1997)

Reference to specific paragraphs of the Statement of Work (SOW) indicates only where the CLIN/SubCLIN
requirement is principally described and does not absolve the Contractor from the requirement to comply with the
contractual provisions applicable to those CLINs/SubCLIN=,

C003 INCORPORATED DOCUMENTS/REQUIREMENTS (APR 1998)

MP-CDL Contract Data Requirements List (CDRL), dated 17 June 2002
MP-CDL Statement of Work (SOW), dated 23 Seprember 2002

Contract Security Classification Specification (DD2354), dated 17 June 2002
MP-CDL System Specification, 8158140, dated 11 September 2002
Integrated Master Plan, dated 23 September 2002

Master Subcntract Plan, Small and Historically Undenutilized Business Concerns, dai=d 6 September 20072,
MP-CDL CTD Phase Award Fee Plan, dated 24 June 20602,

NS —

4
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PART |- THE SCHEDULE
SECTION D~ PACKAGING AND MARKING

NOTICE: The following contract clauses pertinent to this section are hereby incorporated by reference:

AIR FORCE MATERIEL COMMAND FEDERAL ACQUISITION REGULATION SUPPLEMENT
CONTRACT CLAUSES

3551247-9009 MILITARY PACKAGING AND MARKING (AFMC) (DEC 2001)

SECTION D F33657-02-C-5411
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PART |- THE SCHEDULE
SECTION E - FNSPECTION AND ACCEPT ANCE

L NOTICE: The following contract clauses pertinent to this section are hereby incorporated by reference:

A. FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

52.246-03 INSPECTION OF SUPPLIES — COST-REIMBURSEMENT (MAY 2001)

B. DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT CONTRACT CLALUISES

252.246-7000  MATERIAL INSPECTION AND RECEIVING REPORT {DEC 1991)

C. AIR FORCE MATERIEL COMMAND FEDERAL ACQUISITION REGULATION SUPPLEMENT
CONTRACT CLAUSES

5352246-9000 MATERIAL INSPECTION AND RECEIVING REPORT {OMB NO. 0704-0248) (AFMC)
(JUL 1997)
Parz (a)(1). Address to Forward DD250 TBD'
Para (a¥2). Address TBD"
Para (2)¥3), Additional Address(es) or "Not Applicable” ‘TBD'

1. NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

OTHER CONTRACT CLAUSES IN FULL TEXT

E001 REQUIREMENTS FOR DATA ACCEPTANCE (FINAL DD FORM 250) (MAY 1997)

The Contractor shall prepare and submit a final DD Form 230 on a one-time basis collectively accounting for all
completed Exhibit Line/Subline ltems which called for submission of the data by letter of transmittal. The DD Form

250 shall include a list and an account of all data submined by letter of transmittal and approved by the Government
during the reporting period.

SECTION E F33657-02-C-5411
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PART | - THE SCHEDULE
SECTION F - DELIVERIES OF PERFORMANCE

SHIP MARK TRANS

ITEM SUPPLIES SCHEDULE DATA QTY TO FOR BRI DATE
0004 3 1 08401 05401 30 Apr 2004
Noun; MULTI PLATFORM COMMON DATA LINK (MP-CDL)
CTD
ACRN: ]
Descriptive Data:

Design, build, verify, demonstrate and deliver the MP-CDL Systems in accordance with
the CTD MP-CDL Statement of Work, Attachment 1, Section J, and Specification,
Attachments 3, Section J.

ooo2 1 u ASREQ

Noun: DATA
Descriptive Data:
MP-CDL Dats to be delivered in accordance with the attached CDRLs. Section J . herato.

o003 1 u 15 Mar 2005

Noun: AWARD FEE
Deseriptive Data:
MP-CDL Award Fee in accordanca with the Award Fee Plan, Section J. hereto.

o004 1 06401 06401 31 Jan 2005
Noun: CEMONSTRATION AND TEST SUPPORT
ACRN:- 9

SECTION F F33657-02-C-5411
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FART 1 - THE SCHEDAILE
SECTION F - DELIVERIES OR PERFORMANCE

NOTICE: The following contract clauses pertinent to this section are hereby incorporated by refersnce:

A. FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

52.242-15 STOP-WORK ORDER (AUG 1989) - ALTERNATE I (APR 1984)
52.247-29 F.O.B. ORIGIN (JUN 1988)
52.247-65 F.O.B. ORIGIN, PREPAID FREIGHT — SMALL PACKAGE SHIPMENTS (JAN 1991)

B. AIR FORCE MATERIEL COMMAND FEDERAL ACQUISITION REGULATION SUPPLEMENT
CONTRACT CLAUSES

3352.247-5000 COMMERCIAL BILL OF LADING SHIPMENTS-CARRIER'S RATES (AFMC) (JUL 1997}
5352.247-9002  F.O.B. ORIGIN, TRANSPORTATION INSTRUCTIONS (AFMC) (JUL 1997)

Para (b}1), Cognizant Transportation Officer 'Patrick Henry’

Para (bX1), CTO area code/phone number (303)220-4085'

SECTIONF F31557-02-C-5411
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PART | - THE SCHEDULE
SECTION G - CONTRACT ADMINISTRATION DATA

OCbligation
ACREN Appropriation/Lmt Subhead/Supplemental Accounting Data Amount
AA $4 461, 085.00
57 23600 282 3620 674819 000000 00000 000000 503000 E03000
Funding breakdown: On CLIN 000101: $4.461.085.00
PRMIPR: GRAJS037200054 %4461 08500
Descriptive dala:
The fund cite appesrs as follows on the PR 5723500 292 3620 674819 ZAVDE20 000000 00000 35206F
SQ3000 FO3000.
PR is partial.

SECTION G F33657-02-C-3411
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PART | - THE SCHEDULE
SECTION G - CONTRACT ADMINISTRATION DATA

NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

A. AIR FORCE FEDERAL ACQUISITION REGULATION SUPPLEMENT CONTRACT CLAUSES IN FULL
TEXT
5352.232-9000 REMITTANCE ADDRESS (MAY 1996)

If the remittance address is different from the mailing address, enter the remittance address below: Failure to provide
this information may impact payment.

EFT Information:
L-3 Communications - Communication Systems West

Account No, 1054402
ABA Mo, 071000013

L. NOTICE: The following contract clauses pertinent to this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

II. NOTICE: The following conmact clauses pertinent to this section are hereby incorporated in full text:

OTHER CONTRACT CLAUSES IN FULL TEXT

G085 PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS
(MAR 2001)

Fayment for all effort under this contract should be made in the order and amounts shown in the informational
subline item(s) in Section B, CLIN 0001 of the contract and recapped below, Exhaust the funds in each ACRN
befors using funds from the next listed ACEN.

ACEN SUBCLIN MO, TOTAL OBLIGATED
AA CLIN 0001 54.461,085.00

a. This contract will be funded by multiple accounting classification citations. Payment shall be made
from ACRNs In alphabetical order (AA.AB.etc). DO NOT USE A PRORATED METHOD to pay, disburse and
liguidate funds, Do not liquidate any funds from an ACRN unless the preceding ACRNs have been fully liguidated,
or if revised payment instructions are provided per paragraph b. below.

b. Additional ACRNs will be assigned when new accounting classifications are available. When adding
new ACRNs or changing existing ACRNs, the above pavment instructions shall apply, unless specific revised
payments instructions are provided as part of a contract medification.

G006 INVOICE AND PAYMENT - COST REIMBURSEMENT (FEB 1997)

Invoices {or public vouchers). supporied by a statement of cost for performance under this contract, shall be
submitted to the cognizant Defense Conmract Audit Agency (DCAA) office. Under the provisions of DFARS

SECTION G F331657-02-C-5411
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PART | - THE SCHEDULE
SECTION G - CONTRACT ADMINISTRATION DATA

242.803(b), the DCAA auditor, is designated as the authorized representative of the contracting officer (CO) for
examining vouchers received directly from the contracior.

G014 IMPLEMENTATION OF PATENT RIGHTS CLAUSE (SEF 1999)

All documents and information required by the patent rights and/or patent reporting clauses set forth in Section 1 of
this contract shall be submined to the Administrative Contracting Officer and to AFMC LO/JAZ: Bldg 11: 2240 B
Street, Bm.100; Wright-Patierson AFB OH 45433-7109

The AFMC LO/JAZ patent administrator can be reached a1 {937) 255-3055

This notice also constitutes a request (see FAR 52.227-12(fX10) or DFARS 252.227-703%(c), as applicable) for
submission of a copy of the patent application, when filed, along with the patent application serial number, filing
date, subsequent U.S. patent number and issue date, as received.

SECTION G F33657-02-C-53411
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PART - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text;

OTHER CONTRACT CLAUSES IN FULL TEXT
H006 MITRE: INTERMITTENT TECHNICAL REVIEW (MAY 199T)

(2) The Government has contracted with the MITRE Corporation for the services of a technical group
which, under the program management of the Electronic System Center, from time to time may request MITRE
review of efforts under this contrace.

{b) Explanation of MITRE role.
(1) Tntermittent Technical Review is defined as the process of reviewing the effort and/or
products of Contractors when specifically requested by ESC. It does not include any modification, realignment, or

redirection of Contractor efforts under this contract; such #ction may be effected only by the prior written direction
of the Conrracting Officer.

(2) The MITRE Corporation has agreed niot 16 €ngage in the manufacture or the production of

hardware or software, 1o refrain from disclosing proprietary information to unauthorized personnel, and not to T N iR

compete with any profit-seeking concern.
(c) The Contractor agrees to cooperate with the MITRE Corporation by engaging in technical discussion
with MITRE personnel. and permitting MITRE personnzl access to information and data relating to technical

ERgtees (st mmﬁﬂ’dﬂlﬁ?ﬂﬁhwﬁmﬂgm'g contract to the same degree such access is accorded
Government project personnel. fik i et

{d) Tt is expressly understood that the operation of this clause will not be the basis for an equitable
adjustment. Modifications, realignment, or redirection of the Contractor's technical efforts and/ar coniract
requirements shall be effected only by the written direction of the Confracting Officer.

HOZS INCORPORATION OF SECTION K (OCT 1998)
Section K of the solicitation is hereby incorporated by reference.

HO29 IMPLEMENTATION OF DISCLOSURE OF INFORMATION (OCT 1997)

in order to comply with DFARS 252.204-7000, Disclosure of Information, the following copies of the information
to be released are required at least 45 days prior to the scheduled release date:

{a) 2 copylies) to: Office of Public Affairs. ASC/PA, Wright Patterson AFB. OH 45433
(b) 2 copyiies) to: Contracting Officer, ASC/RAKP, Wright-PAtterson AFB OH 45433
{c) 2 copy(ies) to: Program Manager, RAJD, Wrizht-PAtterson AFB, OH 45433,

HO33 SOLICITATION NUMBER (APR 1998) (TAILORED)

Solicitation Number: F33657-02-R-3411.

H100 GOVERNMENT FURNISHED PROPERTY AND EQUIPMENT (APR 2002)

GOVERNMENT FURNISHED PROPERTY AND EQUIPMENT (APR 2002)

SECTHON H F33657-02-C-5411
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FART 1 - THE SCHEIMILE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

The Government shall furnish to the Contractor for use in the performance of this contract the property set
forth below in accordance with the requirements of the "Govermnment Property” clause, SECTION I hereof,

(See Attachment 6 of Section J hereof))
H101 TOTAL SYSTEM PERFORMANCE RESPONSIBILITY {APR 2002)

1. By executing this contract, the contractor agrees to assume Total System Performance Responsibility (TSPR) for
the Multi-Platform Commion Data Link (MP-CDL) system in accordance with the terms of this contract. The
contractor shall be fully responsible for the integration of all MP-CDL subsystems and components whether GFF or
contractor acquired, and hereby agrees that any and all required inspection and acceplance test procadures are
accomplished and sufficient to meet specifications. The contractor agress that the system(s) to be delivered under
this contract shall meet the specification and statement of work performance requirements. The contractor's
responsibilities for TSPR also include, but are not limited to, the following:

a. The contractor shall manage and implement all program management requirements as set forth in the
Statement of Work (SOW), Atachment 1 1o this contract. This includes management of program elements,
including those performed by subcouu'é_,ct_ors; and coordination with associate contractors.

b. The contractor shall perform configuration management, data management. and quality assurance for
the MP-CDL as defined in the SOW, Attachment 1 to this contract. The contractor shall also coordinate
configuration management, data management, and quality assurance with the associate contractors.

2. The contractor shall be responsible for the incorporation of Government Furnished Propery (GFP), Attachment 6
of the contract, into the MP-CDL system. The contractor agrees that such incorporation of GFF as forth in FAR
clause 52.245-3, the SOW, Attachment | to this contract, and the specification, Attachment 3 to the contract, does
not provide relief from !]115 TSPE clal.mc In addition, if the contractor does not concur in the desizn or performance
characteristics, inspection and acs:-:_pl‘.ance prﬂmdurcs or changes to the design or performance characteristics of the
GFP, the contractor agrees to provide the Government (within forty five (4 *?} days of nofification of non-
concurrence) the impact on cost, schedule and performance of this contract, n accordance with the Government
Furnished Property Clause. The contractor shall alse provide recommended selutions and courses of action needed
1o correct deficiencies. Failure of the contractor to notify the Government within the established time, as required
by this clause, shall be considered as contractor concurrence and shall relieve the Government from any claims, for
late or defective GFP, being submitted by the contractor at a later date which would require an equitable adjustment.

3. The Government and Contractor agree that this contract is for the delivery of a complets working system and not
for the delivery of individual components. The acceptance of systems and/or components of systems does not
diminish the contractor's responsibility for meeting the performance requirements set forth in Attachment 1 to this
contract.

4. Regardless of the Changes clause or any other clause of this contract, no specification changes proposed by the
contractor to achieve the requirements set forth in Attachment |, "Statement of Work, ™ and Anachment 3,
Specification, shall entifle the Contractor to an equitable adjustment, in the estimated cost as sat forth in Section B,
of to any extensions in the delivery schedule established in Section F.

5. The rights and remedies of the Government under this clzuse are in addition to any other rights and remedies
provided by law or under this contract.

SECTION H F13657-02-C-5411
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PART Il - CONTRACT CLAUSES
SECTION | - CONTRACT CLAUSES

Contract Clauses in this section are from the FAR, Defense FAR Sup, Air Force FAR Sup, and the Air Force Materiel
Command FAR Sup, and are current through the fellowing updates:

Database_VYersion: 5.2.x.000; lssued: 1024/02; Clauses: ; FAR: FAC 2001-09; DFAR: DOCN2O021001;: DL.: DL 95
021; Class Deviations: CD 200200003; AFFAR: 2002 Edition; AFMCFAR: 2002 Edition; AFAC: AFAC 96-5; IPN: 98-

2

L NOTICE: The following conract clauses pertinent to this section are hereby incorporated by reference:

A. FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

52.202-01
32.203-03
32.203-05
52.203-06
52.203-07
52.203-08

32.203-10
32.203-12

32.204-02
3220404
52.209-06

32211065
32211-15
52.215-02
52213-08
32.215-11

32.216-07
3221908
52219-09
52219-16

DEFINITIONS (DEC 2001)

GRATUITIES (APR 1984)

COVENANT AGAINST CONTINGENT FEES (APR 1984) [
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995) '
ANTI-KICKBACK PROCEDURES (JUL 1995)

CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR >
IMPROPER ACTIVITY (JAN 1997) EEA D
PRICE OR FEE ADJUSTMENT FOR [LLEGAL OR IMPROPER ACTIVITY (JAN 1997) "
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS s
(JUN 13897) tet
SECURITY REQUIREMENTS (AUG 1996)

PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG Z000) :
PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH ' ©
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL

1993)

MATERIAL REQUIREMENTS (AUG 2000)

DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990)

AUDIT AND RECORDS - NEGOTIATION (JUN 15999)

ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT (OCT 1997)

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS

(OCT 1997}

SUBCONTRACTOR COST OR PRICING DATA-MODIFICATIONS (OCT 1997)

INTEGRITY OF UNIT PRICES (OCT 1997)

INTEGRITY OF UNIT PRICES (OCT 1997) - ALTERNATE 1 (OCT 1997)

REQUIREMENTS FOR COST OR. PRICING DATA OR INFORMATION OTHER THAN

COST OR PRICING DATA--MODIFICATIONS (OCT 1997)

REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN

COST OR PRICING DATA--MODIFICATIONS (OCT 1997) - ALTERNATE II (OCT 1997)
REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN

COST OR PRICING DATA--MODIFICATIONS (OCT 1997)- ALTERNATE I1I (OCT 1997)
AlLHI, Para (c), Submit the cost portion of the proposal via the following electronic media: '3.5
Floppy Disk or CD' _

REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN

COST OR PRICING DATA--MODIFICATIONS (OCT 1997) - ALTERNATE 1V (OCT 1997)
A1V, (), Description of the information and the format that are required: 72777

ALLOWABLE COST AND PAYMENT (FEB 2002)

UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)

SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002) - ALTERNATE IT (OCT 2001)
LIQUIDATED DAMAGES — SUBCONTRACTING PLAN (JAN 1999)

PAYMENT FOR OVERTIME PREMIUMS (JUL 1990}

Para (a). Dollar amount is 'zero'

L
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PARTII - CONTRACT CLAUSES
SECTION | - CONTRALCT CLARISES

32.222-03
52222-19
32222-20
32 297-31
32.232-76
5222235

52.222-36
5222237

52.223-14
3222508
52.225-13
32.227-01
3222702

52277-12

52.228-07
52.230-02
32.230-06
322332-22
5223223
52.232-23
3223225
323232-33

52.233-01
3223301
3223303

52.234-01

52.242-01
52.242-03
5224204
52.242-13
5224302
5224307

521244.02

244.05
224406
224505

LA b Le
o B Pl

52.245-18
52.246-24
32.247-01
5224906
52.249-14
52.253-01

CONVICT LABOR (AUG 1996)

CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES (DEC 2001)

WALSH-HEALEY PUBLIC CONTRACTS ACT (DEC 1996)

PROHIBITION OF SEGREGATED FACILITIES (FER 1999)

EQUAL OPPORTUNITY (APR 2002)

EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE

VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS. VETERANS OF THE

VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

DRUG-FREE WORKPLACE (MAY 2001)

TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

DUTY- FREE ENTRY (FEB 2000)

RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000)

AUTHORIZATION AND CONSENT (JUL 1995)

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT M
(AUG1996)

PATENT RIGHTS -- RETENTION BY THE CONTRACTOR (LONG FORM) (JAN 1997) 3 [ HEA
para (1), insert agency instructions for communications ‘see Section G, clause G014, R '

INSURANCE -- LIABILITY TO THIRD PERSONS (MAR 1996) L) 35
COSTFACCOUNTING STANDARDS (APR 1998) < & | LSl

ADMINISTRATION OF COST ACCOUNTING STANDARDS (NOV 1999) LB FING B
INTEREST (JUN 1996} WAl - 4
LIMITATION OF FUNDS (APR 1984) Lif

ASSIGNMENT OF CLAIMS (JAN 1936) VRL '
ASSIGNMENT OF CLAIMS (JAN 1986) - ALTERNATE [ {APR 1984) BN A ; A0
FROMPT PAYMENT (FEB 2002) JEALLTF Y IMNG OO
PAYMENT BY ELECTRONIC FUNDS TRANSFER—-CENTRAL CONTRACTOR ] i
REGISTRATION (MAY 1999) :

DISPUTES (JUL 2002)

DISPUTES (JUL 2002) - ALTERNATE I (DEC 1991}

PROTEST AFTER AWARD (AUG 1996) - ALTERMATE [ (JUN 1983)

INDUSTRIAL RESOURCES DEVELOPED UNDER DEFENSE PRODUCTION ACT TITLE

Il (DEC 1994)

NOTICE OF INTENT TO DISALLOW COSTS (APR 1984)

FENALTIES FOR UNALLOWABLE COSTS (MAY 2001)

CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997)

BANKRUFTCY (JUL 1995)

CHANGES — COST-REIMBURSEMENT (AUG 15987)

NOTIFICATION OF CHANGES (APR 1984)

Para (I}, Number of calendar days is 30 days’

Para (d), Number of calendar days is 30 days'

SUBCONTRACTS (AUG 1998) - ALTERNATE | (AUG 1998)

Para (). Contractor shall obtain the Contracting Officer's written consent before placing the

following subcontracts: 'not applicable’

Para (k). the following subcontracts which were evaluated during negotiations: 'not applicable’

COMPETITION IN SUBCONTRACTING (DEC 19%95)

SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2002)

GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL OR

LABOR-HOUR CONTRACTS) (DEVIATION) (JAN 1986)

SPECIAL TEST EQUIPMENT (FEB 1993)

LIMITATION OF LIABILITY — HIGH-VALUE ITEMS (FEB 1997)

COMMERCIAL BILL OF LADING NOTATIONS (APR 1934)

TERMINATION (COST-REIMBURSEMENT) (SEP 1996}

EXCUSABLE DELAYS (APR 1984)

COMPUTER GENERATED FORMS (JAN 1991)

SECTION I F33657-02-C-5411
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PART 1l - CONTRACT CLAUSES
SECTION 1 - CONTRACT CLAUSES

B. DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT CONTRACT CLAUSES

252 203-7001

252.203-7002
252204-T000
252204-7003
252.204-7004
252205-7000
252 208-70:00

232 209-7000

252.209-7004

252.211-7000
252 215-7000
252.215-7002
2522157003

252 219-7004

252.223-7004
252 235-7001
252225-7002
2522257009

252225-7012
232.225-7016
252225-7016

252227-7013
2522277014

252227-7016
2522277019
2522279025

252.227-7030
252.227-T036

2 52.228- ? 002
252231-7000
252.234-7001

252.235-7003
252.242-7000
252.242-T004
252.242-T005

FROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (MAR 1999)

DISPLAY OF DOD HOTLINE POSTER (DEC 1991)

DISCLOSURE OF INFORMATION (DEC 1%91)

CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1997

REQUIRED CENTRAL CONTRACTOR REGISTRATION (NOV 2001)

PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991)
INTENT TO FURNISH PRECIOUS METALS AS GOVERNMENT- FURNISHED MATERIAL
(DEC 1991)

Para (b), Precious Metal, Quantity, Deliverable ltem (NSN and Nomenclature); 'nons’
ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER
THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY (NOV 1995)
SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

ACQUISITION STREAMLINING (DEC 1991)

PRICING ADJUSTMENTS. (DEC 1991)

COST ESTIMATING 5YSTEM REQUIREMENTS (OCT 1998)

SMALL, SMALL DISARDNANTAGED AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN (DOD CONTRACTS) (APR 1996)

SMALL. SMALL DISADYANTAGED AND WOMEN-OWNED SMALL BUSINESS GO — A ey

SUBCONTRACTING PLAN (TEST PROGRAM) (JUN 1997)
DRUG-FREE WORK FORCE (SEP 1983)
BUY-AMERICAN ACT AND BALANCE OF PAYMENTS PROGRAM (MAR 1998)

QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS (DEC 19891) OIVES )

DUTY-FREE ENTRY-QUALIFYTNG COUNTRY SUPPLIES (END PRODUCTS AND
COMPONENTS) (AUG 2000)

PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (APR 2002)
RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS (DEC 2000)
RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS (DEC 2000) -
ALTERNATE 1 (DEC 2000}

REPORTING OF CONTRACT PERFORMANCE QUTSIDE THE UNITED STATES (JUN
2000)

SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 19%2)

UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC
ENTERPRISES-DOD CONTRACTS (SEP 2001)

RIGHTS IN TECHNICAL DATA-NONCOMMERCIAL ITEMS (NOV 1995)

RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL
COMPUTER SOFTWARE DOCUMENTATION (JTLIN 1995)

RIGHTS IN BID OR PROPOSAL INFORMATION (JTUN 1995)

VALIDATION OF ASSERTED RESTRICTIONS—COMPUTER SOFTWARE (JUN 1995)
LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED
INFORMATION MARKED WITH RESTRICTIVE LEGENDS (JUN 1993) '
TECHNICAL DATA-WITHHOLDING OF PAYMENT (MAR 2000)

DECLARATION OF TECHNICAL DATA CONFORMITY (JAN 1997

YALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA (SEP 1999)
AIRCRAFT FLIGHT RISK. (SEP 1996)

SUFPLEMENTAL COST PRINCIPLES (DEC 1991)

EARNED VALUE MANAGEMENT SYSTEM (MAR 1998)

Para (f), Subconractors selected for application of EYMS: 'none’

FREQUENCY AUTHORIZATION (DEC 1991)- ALTERNATE I (DEC 1391}
POSTAWARD CONFERENCE (DEC 1991)

MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM (DEC 2000)
COST/SCHEDULE STATUS REPORT (MAR 1998)

SECTION | F33657-02-C-5411
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PART Il - CONTRACT CLAUSES
SECTION | - CONTRACT CLAUSES

252.243-7002
252.244-7000

252.245-7001
2522477023

REQUESTS FOR EQUITABLE ADIUSTMENT (MAR 1998)

SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DOD
CONTRACTS) (MAR 2000)

REPORTS OF GOVERNMENT PROPERTY (MAY 1994)

TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002)

C. AIR FORCE FEDERAL ACQUISITION REGULATION SUPPLEMENT CONTRACT CLAUSES

$352.223-9000

ELIMINATION OF USE OF CLASS I OZONE DEPLETING SUBSTANCES (ODS) (MAY
1996)
Para (d), Substances are ‘none’

D. AIR FORCE MATERIEL COMMAND FEDERAL AC UISITION REGULATION SUPPLEMENT
CONTRACT CLAUSES

5352.228-9001
3352.235-9003
5352.243-9001

3352.243-9002

3352.2435-9000

3352245-9001

5352.243-9002

3352.243-9003

INSURANCE CLAUSE IMPLEMENTATION (AFMC) (UL 1997)

AFPLICATION FOR EQUISMENT FREQUENCY AUTHORIZATION (AEMC) (JUL 1997)
ADVANCE CHANGE ADJUSTMENT AGREEMENTS (AFMC) (APR.2001)

Para (a), Dollar Amount 'TRDY

Para (a), Dollar Amount TBD! i
NOT-TO-EXCEED/NOT-LESS-THAN AGRE
V(R 1997) - alite 52 : analizd
GOVERNMENT- FURNISHED PROPERTY (GFP){AFMC) (JUL 1997)

FOB Site ‘origin or destination a5 appropriate’ |

List of Government Property by ltem Number, NSM, Noun, Part Number, Quantity and Delivery
Date "See Section J. Attachment &' B¢

GOVERNMENT- FURNISHED PROPERTY/CONTRACTOR REQUISITIONING (AFMC)
(JTUL1957)

List Government Furnished Property by Item Number, NSN, Noun, Part Number and Quantity
"See Section J, Attachment 6

MAINTENANCE OF GOVERNMENT- FURNISHED PROPERTY (AFMC) (JUL 1997)

Para {a}, Tiems of GFP 10 be maintained by the contractor: 'Sze Section J, Attachment &'

Para (b), Date MILSTRIP Authorization Terminates " ({insent date)
Para (c), Project Code' (insent code )

Para (¢), Advice Code’  (insent code)

Para (c), Siznal Code ' (insert code)'

Para (¢), Fund Code* (inseni code)

DISPOSITION OF RESIDUAL GOVERNMENT PROPERTY {AFMC)
Line Item{s): 77777

List Components by Noun, NSN, Part Number and Minimum Lot Size 22997
Line Itemis); ‘72777

Line hem{s): =277

EMENTS (AFMC) (APR 2001) - ALTERNATE

(JUL 1997)

IL. NOTICE: The following contract clauses pertinent to this section are hereby incorporated m full text:

A. FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES IN FULL TEXT

52.219-04 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
CONCERNS (JAN 1999)

(2} Definition. HUBZone small business concern. as used in this clause, means a small business concern
that appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business

Administration.

SECTION T FI3657-02-C-3411
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PART Il - CONTRACT CLAUSES
SECTION1 - CONTRACT CLAUSES

(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all
offers, except--

(i) Offers from HUBZone small business concerns that have not waived the evaluation
preference;

(i) Otherwise successful offers from small business concerns:

(iif) Otherwise successful offers of eligible produets under the Trade Agreements Act
when the dollar threshold for application of the Act is excesded (see 25.402 of the Federal Acquisition Regulation
(FAR)); and

(iv) Otherwise successful offers where application of the factor would be inconsistent
with a Memorandum of Understanding or other intemational agreement with a foreign government,

(2) The factor of 10 percent shall be applied on 2 line itém basis or to any group of items on which
award may be made. Other evaluation factors described in the solicitation shall be applied before application of the
factor.

(3) A concem that is both a HUBZone small business concern and a small disadvantaged business
cancern will receive the benefit of both the HUBZone small business price evaluation preference and the small
disadvantaged business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation
preference or adjustment shall be calculated independently againstan offeror's base offer. These individual
preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaloanion preference. A HUBZone smi}-hmiﬁess concern may elect 1o watve the evaluation
preference, in which case the Tactor will be added o its offer for evaluation purposes. The agreements in paragraph
(d) of this clause do not apply if the offeror Has waived the evaluzfion preference,

[ ] Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the
case of a contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for contract
performance will be spent for employees of the concern or employees of other HUBZone small business concerns:

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent
of the cost of manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone
small business comcerns;

(3) General construction, at least 135 percent of the cost of the contract performance incurred for
personnel will be will be spent an the concern’s emplavees or the employees of other HUBZone small business
concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract
performance incurred for personnel will be spent on the concem’s emplovees or the employees of other HUBZone
small business concerns.

(£) A HUBZone joint venture agrees that in the performance of the contract, the applicable perceniage
specified in paragraph (d) of this clause will be performed by the HUBZone small business participant or
participants,

{f) A HUBZone small business concem nonmanufacturer agrees 10 furnish in performing this contract only
end items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not
apply in connection with construction or service contracts,

SECTION | F33657-02-C-5411
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PART Il -CONTRACT CLAUSES
SECTION |- CONTRACT CLALUSES

§2.252-02 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also. the full text of a clause may
be accessed electronically at this/these address(es): httpo//farsite hill.af mil/

52.252-06 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

() The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1)
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" afier the date of the clatise.

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement (48
CFR Chapter 2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" afler the name
of the regulation.

B. AIR FORCE MATERIEL C0¢
CLAUSES IN FIILL TEXT

ND FEDERAL ACQUISITION

ULATION SUPPI FMENT CONTRACT |

5352.216-9003 AWARD FEE (AFMC) (JUL 1997}

(a) In addition to the profit/fee set forth elsewhers in the contract, the Contractor mav eam a total award
fee amount of up 1o $1.396,347.00 on the basis of performance during the evaluation periods.

(b} Monitoring of Performance. The Contractor’s performance will be continually monitored by the
performance monitors whose findings are reported to the Award Eee Review Board (AFRB). The AFRE
recommends an award fee to the Fee Determining Official (FD{O) who miakes the final decision of the award fee
amount paid based on the Contractor’s performance during the award fee evaluation period.

(c) Award Fee Plan. The evaluation criteria and associated grades are specified in the award fee plan. The
evaluation periods with the associated award fee pool amounts and performance criteria with associated percentages
of available award fee are also specified in the award fee plan. Upon contract award. the Contractor will be provided
the FDO-approved award fes plan.

(d) Meodification of Award Fee Plan. Unilateral changes may be made 10 the award fee plan if the
Contractor is provided written notification by the Contracting Officer before the start of the upcoming eévaluation
period. Changes affecting the current evaluation period must be by bilateral agreement.

(2) Self-Evaluation. The Contractor may submit to the Contracting Officer, within five (5) working days
after the end of each award fee evaluation period, 2 brief written self-evaluation of its performance for that period.
This self-evaluation shall not exceed five (5) pages. This self-evaluation will be used in the AFRE's evaluation of
the Contractor's performance during this period.

(f) Determination and Methodology. The determination and methodology for determining the award-fee
amount are unilateral decisions made solely at the discretion of the Government.

{2) Award Fez Pavment.

(1) Award fee is not subject to the allowable cost, and pavment or termination clauses of this
contract.

(2} The Contractor may bill for the award fee immediately upon receipt of the Contracting
Officer’s authorization for payment of the eamned award fee amount.

SECTION | F33657-02-C-5411
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PART Il - CONTRACT CLAUSES
SECTION | - CONTRACT CLAUSES

5352.217-9010 ASSOCIATE CONTRACTOR AGREEMENTS (AFMC) (JUL 1997) (TAILORED)

(a) The Contractor shall enter into Associate Contractor Agreements (ACA) for any portion of the contract
requiring joint participation in the accomplishment of the Govemnment's requirement. The agreements shall include
the basis for sharing information. data, technical knowledge, expertise, andlor resources essential to the integration
of the Muti-Platform Common Data Link {(MP-CDL) {insert name of the program or project) which shall ensure the
greatest degree of cooperation for the development of the program to meet the terms of the contract. Associate

Contractors are listed in (h) below.
(b) ACAs shall include the following general information:

(1) Identify the associate contraciors and their relationships.

(2) Identify the program involved and the relevant Government contracts of the assaciate
Contractors,

(3) Describe the associate contractor interfaces by general subject mater,
(4) Specify the categories of information 1o be exchanged or support to be provided.
(5} Include the expiration date (or event) of the ACA.

(6) Identify potential conflicts between relevant Government contracts and the ACA; include
agresments on protection of proprietary data and restrictions on employees.

(e} A copy of such agreement shall be provided to the Contracting Officer for review before execution of
the document by the coaperating contractors. '

(d) Nothing in the foregoing shall affect compliance with the requirements of the clause at 5352.209-9002,
Organizational Conflict of Interest.

(e) The Contractor is not relieved of any contrzci requirements or entitled to any adjustments to the
contract terms because of a failure to resolve a disagreement with an associate contractor.

() Liability for the improper disclosure of any proprietary data contained in or referenced by any
agreement shall rest with the parties 1o the agreement, and not the Government.

(2) All costs associated with the agreements are included in the negotiated cost of this contract.
Agreements may be amended as required by the Government during the performance of this contract.

(h) Contractors with the following program platforms are associate contractors with whom agreements are
required:

PROGRAM
MP-RTIP/MC2A, JSTARS, Globa! Hawk, and DCGS-A.

§352.219-9000 INCORPORATION OF SUBCONTRACTING PLAN (ARMC) (JUL 1997) (TATLORED)

Inaccordance with FAR 52.219-9, Small Business Subcontracting Plan, the subcontracting plzn contained in Master
Subcontract Plan, 3mall and Historically Underutilized Business Concerns approved 9 Mar 2001 and Subcontract
Plan #416 dated 6 Sep 2002 are incorporated herein as an Anachment 6 to Section J. The small business goal is
43%. The veteran-owned small business goal is 3%. The service-disabled veteran-owned small business goal is
3%, The HUBzone small business goal is 3%. The small disadvantaged business goal is 3%. The women-owned
small business goal 15 6%.

SECTION | F33657-00-C-5411
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PART I - LISTOF "'".“-'-.\_'.-."-.:::l:*.:':':i&.-'\l'i.‘-.-:_l-'-l:__"-i'.-
SECTION J « LIST OF ATTACHMENRTS

CUMENT PGS DATE TITLE
EXHIBIT A 17 173UN 2002 CONTRACT DATA REQUIREMENTS LIST (CDRLS)
EXHIBIT B & 17 JUMN 2002 CONTRACT DATA REQLIREMENTS LIST (CDRLS)
ATTACHMENT 1 72 23 5ER 2002 STATEMENT OF WORK
ATTACHMEMNT 2 5 17 JUN 2002 DD FORM 254 - CONTRACT SECURITY

CLASSIFICATION

ATTACHMENT 5 12 06 5EP 2002  SUBCONTRACTING PLAN FOR

F AALL BUSINES
AND SMALL DISADVANTAGE

Sh
BUSINESS

D
COMCERNS (MASTER PLAN DATED 3 MAR
D2/SUBCONTRACT PLAN 2215 DATED 8 SEP
2002,
ATTACHMENT B 2 23-5EP 2002 GOVERNMENT FURNISHED PROFPERTY AND
EQUIPMENT
ATTACHMENT 7 18 24 JUN 2003 AWARD FEE FPLAN
SECTION T F3ssisaidaCasa
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Proposal for the Multi Platform-Common Data Link (MP-
CDL) Concept Technology Development (CTD)

Contract Data Requirements Lists (CDRL)
(click on hyperlink to access file)

In Response to:

RFP #F33657-02-R-5411
ASC/AE
For: John G, Meyer, MP-CDL Program
1755 11" St Bld 570 Rm 113
Wright Patterson AFB, OH 45433-7404

PREPARED BY:

L-3 Communications
Communication Systems — West
640 N. 2200 West
P.O. Box 16850
Salt Lake City, UT 84116-0850

23 September 2002

Technical Point of Contact: Contractual Point of Contact:

Mr. Vaughn L, Mower Mr. Alan D, Matthys

640N, 2200 West 640 N. 2200 West

P.O. Box 16830 P.O. Box 16830

Salt Lake City, UT 84116-0830 Salt Lake City, UT 84116-0850
Telephone: 801 394-7044 Telephone: 801 594-2526

Fax: 801 394-2223 Fax: 801 594-2004

email: vaughn.l. mower@L-3com.com email: alan.d. matthys@L-3com.com

The data comained in this submission represents in its entirely “propristary data” of L-3 Communications Corporation Reésipient
agr22s in consideration of tha racaipt of this document to uss it solely for the limited purpose of wihich it is made available 2nd to
not transmit it or the informztion therein contained, inwhole-or in pan, or to suffer actions by others: for any purpose except with
the written parrrission, first obtaired, of L-2 Communications Corporation, and recipient further 2gress to surrender this document
and 2!l copies or certify destruchon of same to L-3. Communications Cemperation when ihe rezson for its receipt has terminatsd

Copyrighy L-3 Commumscations Corpontaon (2003
For svalization purpoics onfy U op dlahesiond of the ot on thispage is L3 Com—mmationy PROPRIETARY and safhie 10 the resrumiome indicabed on the Titld pags




CONTRACT DATA REQUIREMENTS LIST Farm Approved
(1 Data em) CHi8 Mo, 07040188
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A. CONTRACT LINE ITEM NO. | B. EXHIEIT C. CATEGORY:
onE2 A - TOR T OTHER
D SYSTEMATEM E. CONTRACTIPR NO. F. CONTRACTOR
F33657-02-C-5411
MP-CDL
1. DATA ITEM MO: 2, TITLE O F DATA ITEM 3. SUBTITLE
AD
Confarence Minues
2. AUTHORITY {Dala Acquisition Document 8z.) 5. CONTRAGT REFERENCE & REQUIRING OFFICE
DI-ADMMN-312504 S0W para ASCRAN
7. DD 253 REQ | 9. DIST STATEMENT 10 FREQUEKCY 12 DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQIHRED ASBED Bk 16 b. COPIES
. APP COOE G 11. AS OF DATE 13. DATE SUBSEQUENT #, ADDFESSEE Final
SUBMISSION
Ek 1G Dealt Fog e
16 REMARKS ASCRAMN 1

Blk 4: Contracior format acceptable.

Blk &: DISTRIBUTION STATEMENT C: Distribution suthorized to US Govemnment
agancizss and their contractors. Othar raquests for this document shall be referred
to ASCIRAJD, Wright-Patterson AFS OH 45433,

Blks 10, 12°& 13; Minutes shall be provided 5 warking days after the maeling,
Minutes shall include presentation material presented, Minules ste required for
IMP-meeting events only (l.e: SRR, TRR, PDR, CDR, &tc.)

Blk 14: Documents shall be provided via efectronic media wiilizing standard Microsoft |
Yice applications. | |

ASCIRA]

2640 Loop Road West, EM 212
Wrighi-Patterson AFB OH 45433-T106

E-mail soft copy; Elizabeth Blanton&wpab.atmil

15 TOTAL — h
G PREFARSD BY K. DATE | APPROVED BY J. II-ATE'_ z
eth Blanton, Data Manager 17 Jun 2002 Mary Sharman, Program Managsr 17 Jun 20032
SLIRAL 9372554428 ASCRAND, 937-255.4523
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A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

LT A TOR ™ OTHER

D. SYSTEMINTEM E, CONTRACTIPR NOD. F. CONTRACTOR

F33857-02-C-5411
MP-COL

1L DATA ITEM NO. 2 TITLEG F DATA ITEM 3. BUBTITLE

ADO2 Engineering Change Proposs!
& AUTHORITY (Data Aoquisiion Documemnd Mo | 5 CONTRACT REFERENCE 6. REQUIRING OFFICE
S0W para CRaln

Dl-CMAMN-BOE20C
7. DDFZS0 REQ 3, QIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14 DISTRIBUTION
55 REQUIRED \ ASREO SEEBIK 16 L. COPIES
8. APP CODE G 11, AS OF DATE 13, DATE SUBSEQUENT 3 ADDRESSEE Finzl

‘ \ SUBMISSION
A SEE BLK 16 i fig R
16. REMARKS ASCRAID 1

Bik 4: Contractor format acceplabls.

BikQ: DISTRIBUTION STATEMENT C: Distribution authorized to US Government

agencies and their confractors. Other raquests for this documant shall be referred

To ASCIRAID, Wright-Patterson AF3 OH 45433,

Blk 14: Documents shall be providad via electronic media utifizing siandard

“icrosofi office application

ASCIRAID

2640 Loop Road West, RM 213

Wright-Patterson AFB OH 45433-T1C6

E-mail soft copy: Elizabeth Blanton@wosib.af.mil

=
r

|
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leth Blanton, Data Manager 17 Jun 2002 M=ry Sherman, Program Manage 17 Jun 2002
SCMRAL 8170554423 ABCHRAID, 037-755-4523
DD FORM 1423-1, AUG 96 Computer Generated PREVIOUS EDITION MAY BE USEL Page 2 of 21 Pagss
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CONTRACT DATA REQUIREMENTS LIST Ferm Approved
{1 Dalz fem) CME No. 87040188
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A. CONTRACT LINE ITEM NO. | B. EXHIBIT C. CATEGORY:
oon2 . TOP T™ OTHER
D. SYSTEMATEM | E-CONTRACT/PR NO. F. CONTRACTOR
F33657-02-C-5411
MP-COL |
1. DATA TTEM MO, 2. TITLE O F DATA ITEM I SUBTITLE
ADo3 Interface Control Docoment {1CD)
4. AUTHORITY {Dala Acquisition Document Nz ) 5. CONTRACT REFEREMNCE B REQUIRING OFEFICE
SOW para ASCIRAID
DI-CMAN-812484
7. 00 259 REQ 9. DISTSTATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED AERED SEE BLK 18 b, GOPIES
3. APP CODE c 11. A5 OF DATE 13. DATE SUSSEQUENT & ADDRESSEE Finat
SUBMISSION
A SEEBLK 16 Sl = p—
18 REMARKS ASCIRAID 1

8lk 4: Contractor format accepizbls

Blk 9: DISTRIBUTION STATEMENT C: Distribution authorizad o US Govemnment
agenciss and their contractors. Other reguests for this document shall be referrad

Te ASC/RAJD, Wrighl-Palterson AFB OH 45433,

Blks 10, 12 & 13: Dralt submitizls due 30 days priorto COR: Updates due 30 days |
sfter COR. Updates as required. |

Slk 14: Documents shall be provided via electronic media utifizing stendard

dicrozaft office applications.

ASC/RAID

26840 Loop Road West, RM 213

Wright-Patterson AFB OH 45433-71056

E-mail s0ft copy: Elizabeth.Blanlon@wo=fb.af mil
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Fa30aT-IE-C-5411
MP-CDL
1. DATA ITEM NO. 2. TITLEQF DATA ITEM 3. SUBTITLE
ADDS Software Requirements Spaciflcation (SRS)
4. AUTHORITY (Defe Acguisifion Documend Mo ) 3. CONTRALCT REFERENCE & REQUIRING OFFICE
Di-iPSC-B14334 SO para ASCRAID
T.DD 250 REG 4, DHST STATEMENT 10. FREQUENCY 12 DATE OF FIRST SUBMISSION 14 DISTRIBUTION
LT REQUIRED Bk 16 SEEBLK 6 b COFPIES
& APP CODE C 11. AS OF DATE 13. DATE SUBSEQUENT & ADDRESSEE Final
SUEMISSION
2 SEE BLK 18 b [Em TS
16 REMARKS ASTERAID }

Blk 4: Confractor format accepiable.

Bik9: DISTRIBUTION STATEMENT C: Distribution authorized to US Govemment

agencies and their contractors. Other requests for this document shall be refarred

To ASCIRAID, Wright-Patterson AFB OH 45433,

Blks 10, 12 & 13; First submission due 45 days prior to PDR. Subsequent

submittals due not later than 45 days prior 1o COR:

gik 14: Documents shall be provided viz elecironic media utilizing standard

Microsoft office applications.

ASCIRAID

2640 Loop Road West, RM 233

Wright-Palterson AFB OH 45433-7106

E-mail soft copy: Elizabeth.Blanton@wpaio.at.mil

| 15 ToTAL - 3
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E=th Blanton, Dala Manager 17 Juny 2002 Ty Sherman, Program Manages 17 Jun 2002
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CONTRACT DATA REQUIREMENTS LIST Farm Approvad
{1 Dzta Hem) OM8 Mo: AFo4-0188
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maniarng Be dats needed, and compleling and revewing She cofectcn of informaticn., Send comments smgaming e Durden esimane ar an iy aiher S5
sugpesioes Br reduceg he Burden, 1o Depatrest of Dsfanes, Wabirglon Headgqudrian Seneced, De=clorals Se informafion Josmadons and Hepors

oM Afieglon VA ZIHQ-AGDZ. Rasnondenls ohoued b genes fat sl wilstamding sy oiher proision of 2oy, pe persan bl be subject i any penalty

Ating data sources, gathering and
sacten of Plsialion, ndiding

i Y218 Jofferzon Cands Highway, Suta
Y fwing = coenphy with 2 cabecton of

Zematos I Eoges ot dispiay a-cumanlly watd QME comamlsorminar, Flaase DD NOT RETURN your Foom S0 595 s adidiess, Send oomplated Form is the Goss—ment fsaurg Conlrading Cficeriar
& Corlsaci ™R Mo lafed i Black E.

A CONTRACT LINE [TEM NO. B. EXHIBIT C. CATEGORY:
D02 A TEP ™ OTHER
D. SYSTEMATEM E. CONTRACTIPR NO. F. CONTRACTOR
FA3pa7-02-C-5411
MP-COL
1. DATA ITEM NO. 2. TITLEOF DATA TTEM 3, SUBTITLE
ADTE Software Test Pian (STR)
4. AUTHORITY (Di=fa Acguizition Document No.) 5 CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81438A SOW parz ASCIAID
7. DD 250 REQ 8. DIST STATEMENT 'I:ﬂ. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED Bik 16 Eik 16 | b. COPIES
& APP-CODE G 11. 4% OF DATE 13. DATE SUBSEQUENT a. ADDRESSEE Firial
SUBKISSION
16 REMARKS ASTARASD 1

Bik 4: Contractor format acceptable. i

Bik 9: DISTRIBUTION STATEMENT C: Distribution authorized to US Government

=gencies and their contractors. Ofher requests for this document shall be referrad

to ASCIRAJD, Wright-Patlterson AFE OH 45433,

Blk 10, 12 & 13; Drafl documeni is dus B0 days prior to start of tesling.

The final document is due 15 days after receipt of Governmani commenis, I

Lipdates as required. |

Ix 14: Documanls shall ba provided via electronic media utilizing standard Microsoft

Office applications:

ASCIRAID

2640 Loap Road West, RM 213

Wright-Patterson AFB OH 45433-T108

E-maif soft'copy; Elizabeth Blanton@wpafb.af.mil

15.T0TAL — z l
G. FREPARED BY H. DATE I APPROVED BY S DATE
Sath Eianton, Data Manager 17 Jun 2002 Kary Sherman, Program Manager 17 Jun 2002
ASTRAJ 537-255-2428 ASTURAJD, 937-2554523
D FORM 1423-1, AUG 86 Computer Gengrated PREVIOUS EDITION MAY BE USED. Page &_of 21 Pages
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CONTRACT DATA REQUIREMENTS LIST Foem Apptoved
{1 Data item) Ca Mo O7o4-0758
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ng Bre data naedod, and eompheing and pivdesing B celection of rfarmaton. Send comments mgaring NG Burcen gslimate b any ciher atos tecticn of ininmaticn, ntcng

B 5 e bunden; %o Denarment of Dafecse 'Wa o Haadiuanars Serisen, Directiomte for infarmation Grorations and Sppans (3 AL 1215 Jeflersan-Davis Highway, Sulis
T2a02A4302, Respondants shoutd Se Jware Tiat nol withsianding sy oikes prnsion of keer, o perian shall e subject i any penalty Y B 0 comoly with @ cabecticn of
1l nerE ok s lay a GuTantly yakd OWE corsof nomber. Please D0 HOT AETLEN yoor Suem b2 $2 2850ve addness, Send camplotied form o B Gosemmend fssing Contraciing D¥icer for
£ DeroadPR N sted i S00%. S

3 T e for icraeweng MESNATIONE, TeaTn ' 1418 souncas; qathenng anc

A. CONTRACT LINEITEM NO, B. EXHIBIT C. CGATEGORY:
ooz A TOP ™ OTHER
D. SYSTEMATEM | E: CONTRACTIPR NO. F.CONTRACTOR
FA3BHT-0E-C-5411
MP-CBL |
1. DATA ITEM NO. 2. TITLEQ F DATA TTEM 3. BUBTITLE
ADGT Soltware Teal Raperts (STH)
& AUTHORITY (Data Acquizitioe Documend Mo 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DLIPSC. 14408 SOV para ASCHRAID
7. 0D 250 REQ 8. DIST STATEMENT 10, FREQUENCY 12:DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED | Bik 16 Bk 16 b..COPIES
a. APP CODE C 11. AS OF DATE 13 DATE SUBSEQUENT a ADDRESSEE Final
SUBMISSION
B ! Blk 16 | Il =
16 REMARKS ASCIRARD 1

Blk 4: Contractor format acceptable. Test Procedures shall be writtzn at the CSCI

level, or 1AW tha conbractor SDP.

Blk & DISTRIBUTION STATEMENT C: Distribution authorzed tc US Govemment

agencies and their contractors. Other requests for this document shall be refarred

o ASCIRAJLD, Wright-Patterson AFE OH 45433,

Biks 10, 12 & 13: Reports dus 20 working days sfter testing.

Blk 14: Documenis shall be provided via slectronic media utilizing standand Microsoit

Oifice applications.

ASCIRAID

2640 Loop Road Weast, RM 213

Wright-Patterson AFB OH 45433-7106

E-mail soft cogy; Elizabeth Blanton@wpafb.af. mil

15. TOTAL — g
G. PREFARED BY H.OATE LAPPROVEDIRY o DATE
Beth Bianlon, Dats Manager 17 Jury 2002 Many Sherman, Program-Manager A7 dun 2002
ASC/RAL B3T-205-4428 ASCRRAJD, S37-255-4523
DD FORM 1423-1, AUG 96 Computer Generated PREVICUS EDITION MAY BE USED. Fage 7 of 21 Pages
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CONTRACT DATA REQUIREMENTS LIST Fom Apnroved
{1 Cata lem) OME Mo, OF04-0185
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Fpeair & recitng the burden, to Departmen: of Defenss, Wiashingdon Hoadaquaners Sa Dér=cemegng S Indormastion Operatkons and Aepons (07 1213 Jeffersan Davis Higheea . Surle
8, Arkngien WA 22208503 Respordents shouis e aemne har nod winstamding m othet prowision of lee. ro paren 2hal be sibjss io any penalty for a Séemply with a collsctian of
wizimmaior f i does not dispiay A purandly vilid DME condrol number. Pleace DO MOT RETURN vt B t2 e abowe 2ddress. Send comalsied fomm 1o fhe S EEsLEng Cn}u'.'.:'af:-.n; Cficer for
153 CoolracdPH Mo fsted in Blgck E: i

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
DEI2 A ToOP ™ QOTHER
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

FA3657-02-C-5411
MP-CDL |
1.DATA ITEM NO. Z TITLEDOF DATA ITEM 3. SUBTITLE
AOGA Canfract Work Brezkdawn Struclure
4 AUTHORITY (Dala Aoquigition Dosmers Mo 5. COMTRACT REFERENCE & REQUIRING OFFICE
DI-MGEMT 51334 SOW para ASCRAJD
7. DD 250 REQ 9. QISTSTATEMENT | 10. FREQUENCY 12, DATE OF FIRST 5UBMISSION 4 DISTRIBUTION
LT RECQUIRED ASRED SEEBLK 15 & COPIES
B APPCODE C 11. A5 OF DATE 13. DATE SUSSEQUENT a ADDRESSEE Final

SUBMISSION

A SEEBLK 16 Lt o ) | A
16: REMARKS ASCRASD 1
Bik 4: Conlrzclor format acceptable. Approval required on first submittal and for any ASCRAFP !
changes

Bik % DISTRIBEUTION STATEMENT C: Distribution-authorized 1o US Government

agencies and their confracters, Other requests for this documant shall be refarred

To ASCIRAJD, Wright-Patterson AFB OH 45433,

Biks 10 & 13: A reviewed Index and revisions to dictionary pagas (duslo

Governmeni directed changes and inlemsl changes), shall be submitied not latar

‘han 30 calendar days after the CWEBS changes,

Blk 12 First submittal due 30 days afier contract award.

Blk 14: Documents shall be provided viz electronic media ulilizing standard

Micresoft office applications.

ASCIRAID

2640 Loon Road West, RM 213

Wright-Patterson AFB OH 45433-7108

E-mail 5ot copy: Elizabath Blanton@wpaf.at.mil

15. TOTAL — =
H. DATE L APPROVED BY J.DATE
1T Jun 2002 Mary Sharmaa, Pregram Managar 17 Jun- 2002
i ASCIRAJD, §37-2554523
D FORM 1423-1, AUG 96 Computer Generated PREVIOUS EDITION MAY BE USED. Paga 8 of 21 Pages
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CONTRACT DATA REQUIREMENTS LIST Fam A
(1 Data Bam) OME Wo. 0704-6188
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> S Gowammant issuing Contrating Dficer S

A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
DOz A TDE Al OTHER
D. SYSTEMITEM E. CONTRACTI/PR NO. F. CONTRACTOR
F33857-02-C-54%1
MPCDL
1. DATA ITEM NDQ. £, TITLE O F BATA ITEM 3 SUBTITLE
ADGS Data Acceasion Lt
4. AUTHORITY (Dala Acquisiion Dotument Kz} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DLMGMT-81453 SOW para ASCIRAID
7.00 230 REQ 9. DIST STATEMENT 10. FREQUENCY 12 DATE OF FIRST SUBMISSION 14, DISTRIBUTION =
LF REQUIRED OTRLY SEE BLK 16 b. CORES
B. APP CODE =] C 11, AS OF DATE 13. DATE SUBSEQUEMT e. ADDRESSEE Final
SUBMISSION LI
N SEE BLK 16 ot A o
16. REMARKS ASCRAID

Bik 4: Confractor format accepiabls.

Bik9: DISTRIBUTION STATEMENT C: Distribution authorized to US Government

agencies and their contractors. Other requests for this document shall be referred

To ASC/RAJD, Wright-Patterson AFBE OH 45433,

Blks 10, 12 & 13: First submission dus 90 days after contract award. Subsaquent

submittals dua notlater than 2 wesks after close of each quarier.

Sk 14 Documents shall be provided via electronic media: utilizing standard

Aicrosoft office applizations.

ASCRAJD

2640 Loop Road West, RM 213

Wright-Patterson AFB OH 45433-7106

E-mail soft copy: Elizabeth BlantonEwpalb_ af mil

15 TOTAL — i
G, FREFASSOBY H: DATE L AFEROVED BY 4 DATE "
“ieth Biantor, Dsta Manager 17 Jen 2002 Mary Shemman, Program Manager 17 Jun 2002
SOU/RAL 037-255-4428 ASCIRAND, 937-255-4573
JD FORM 14231, AUG 9B Computer Generated PREVIOUS EDITION MAY BE USED. Page 8 of 21 Pages
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CONTRACT DATA REQUIREMENTS LIST Fom Appemved
{1 Data tizm) OME Mo, G7o4-0188
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e Cockra-i DR Mo ¥slod in Sook E.

A. CONTRACGT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
00G2 A ToP ™ OTHER
D. SYSTEMATEM | E. CONTRACTIFR NOD. F. CONTRACTOR
F336537-02-C-5411
MP-CDL |
1. DATA ITEM NO. 2 TITLEQ F DATA ITEM 3.5UBTITLE
A0 Cost/Schedule Sistus Repor {CISER)
"4 AUTHORITY [Daia Acquesiion Docum=nt o) | 5. CONTRAGT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-B1467 S0Wpara ASCRAID
7.DD 250 REQ 9. DIST STATEMENT | 10-FREQUENCY 12. DATE OF FIRST SUBMISSION 14 DISTRIBUTION =]
LT REQUIRED MEnky Blx 15 b CORIES
2 APP CODE o 11. AS OF DATE 13 DATE SUBSEQUENT 3. ADDRESSEE Final
SLUBMISSION
BB | Blk 15 Orat A [
16. REMARKS ASCIRATD 1
Blk 4: Contractor format shall be submitted 30 DACA for approval. Aporoval required 6n | ASCRaFP i
first submiltal only. Contractor shall provide varianes reports for vanancas of +- 10%
Or +/- $50.000 per WBS element, whichever s less. Conltractor shall report at WES

Level 3 except for Software Development. Contractor shall report down to WBS level 4

for Software Developmient, |

Bik 2: DISTRIBUTICN:STATEMENT C: Distribution authodzed to LIS Governmant

agencizs and their contractors. Other requasts:for this document shall be referred

{o ASCIRAJD, Wright-Pallerson AFB OH 45433,

diks 10, 12 & 13: Subsesquent submitizls shall be monthly (15 calendar days after the:

close of the contractors monthly aceounting period).

Bik14: Delivery shall be via electronic media utilizing standard Microsoft office

applications.

ASCRAJID

2640 Loop Road West, RM 213

Wrighi-Patierson AFB OH 454327106

E-mail soft copy: Elizabeth.Blanton@wpafb.ai.mil

15. TOTAL - 1
G PREPARED BY H. DATE . AFPROVZD BY 4. DATE
Seth Blanton, Data Manager 17 Jur 2002 Mary Sherman, Program Manager 17 Jurn 2002
SURAL S37-2535-4478 ASCRAND, B37-2R6-4523
0D FORM 14231, AUG 56 Computer Generated PREVIOUS EDITION MAY BE USED, Page 106f 21 Pages
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CONTRACT DATA REQUIREMENTS LIST Form Appraved
(1 Datz f=m) ONE No. O704-0788
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=3 e colfefion af rformation. 2end commest momese Birden estimale o any cherasoadt of S crilecnon of infarnation, incudeg

& Vrdhirglon Headquarars Seraces, Ditectorsls for Inkdrmabon Opsrations ard Repaott: {70 w218 Jefferson Dads Hohwsy Salle
#E I ot wihetding any ofler provision of b, fo person shall be subjest i any penaty S isliog tocomgly with a caliecson of

emibar. Fleash DO NOT RETLERN yaartoos o B8 350y addnass Send compiedad b 1o o Glpeaitmand Isdney Conbracing Ofceriloe

A CONTRACT LINE ITEM NO, B. EXHIBIT C.CATEGORY;
D002 A TOP T OTHER
D.-SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

Fazes7-02-C-5411
MP-CDE
1. DATA ITEM NO. 2. TIMLE O F DATA IEM A:SUBTITLE
AD11 Canlract Funds Status Repart ({CESR)
4 AUTHORITY (Dafs Acpuisifion Docurment Mo ) 5 CONTRACT REFEREMCE 6. REQUIRING OFFICE
DI-MGMT-81468 SOW para ASCIRAID
7. DO 250 REQ | 5. DISTSTATEMENT | 10. FREQUENCY 12 DATE OF FIRST SUBMISSION L4 DISTRIBUTION
LT REQUIRED OTRLY BLK 16 b-CORIES
. APP CORE & 11. AS OF DATE 13. DATE SUBSEQUENT 2 ADDRESSEE Finz!

SUBMISSION

Bk 16 ELK15 Ciras g EE
16. REMARKS ASCHAID i
Bik 4; Contractor format accepishle. ASCIRAFP ’

Bl 8: Approval required on first submitial only.

Blx 9: DISTRIBUTION STATEMENT C: Distributions authorized o US Government

Agencies and their contraclors. Other requests for this document shall be referred to

ASCIRAJD, Wright-Patterson AFE OH.

Blrs 10, 12 & 13; First:submittal due 30 days after contract award. Subsequent

submitiais shall be due at the end of each govemment fiscsl quarter, 15 days after

lose of contractor’s monthly accounling periad.

Bik 14; Delivery shall be via elactronic media utllizing standard Microsoft office

applications.

ASCRAID

2640 Loop Road West, RM 213

Wright-Patlarson AFB OH 45433-T105

E-mail scfi copy: Elizabeth Blanton@wpafb.al.mil

15 TOTAL - E |
G.FRZPARED AY H, DATE L AFPROVED BY J.DATE .
Beth Blentan, Dats Manager 17 Jun-2002 Mary Shapman, Program Manages 17 Jun 2002
ASFAL FAT-255-44 20 RECRAID, BIT-2584523
D FORM 14231, AUG 88 Compuler Generated PREVIOUS EDITION MAY BE USED Page 11 of 21 Pages
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CONTRACT DATA REQUIREMENTS LIST Form Approvad

{1 Dotz lom) OME Mo 0F0d-5788
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b Dot TR Mo islad in 3ioek E

A, CONTRACT LINEITEM NO. | B. EXHIBIT C. CATEGORY:
L | B IO ™ OTHER
0. SYSTEMATEM E. CONTRACT/PR NO. F.CONTRACTOR
F23657-02-C-5411
ME-COL
1. DATA ITEM MO. Z.TITLE O F DATA ITEM A SUBTITLE
A2 Technical Repor —StadySenices
4, AUTHORITY [Cata Acquisilion Document Na.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-805084 SOW para AST/RAID
7. DD 253 REQ 5. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, BISTRIBUTION
LT REQUIRED I A% reguired Bl15 b, COFIES
3. APP CODE C [ 11.AS OF DATE 13, DATE SUBSEQUENT a. ADDRESSEE Firszl
SUBMISSION

] Bk 16 Dirafl P s
16, REMARKS ASCIRAID 1
Bik 4: Contractor formal acceptable: Approval for format required only on the first
submittal.
B« 2. DISTRIBUTION STATEMENT C: Distribution authorzed fo US Goverrment
agencies and Wheir coniractors. Other reguests for this document shall be referred
lo ASC/RALD, Wright-Palterson AFR OH 45433,
Blx 10, 12 & 13: Submit studies as required or directed by the government. o
Ak 14: Documents shall be provided via electronic media utilizing standard
Microzoft office applications.
ASCIRAID
2640 Loop Road West, RM 213
Wright-Patterson AFB OH 45433-T106
E-mail soft copy: Elizabeth Blanton@wpato.aimil
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15 TOTAL — | 2
G.PREFARED BY H DATE L APFROVED BY 1. DATE
“iadh Beanton, Dist= Manager 17 Jun 2002 Mazy 5h Program Manaosr 11 Jian 2002
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CONTRACT DATA REQUIREMENTS LIST Faem Appraved
{1 Dafa li=m) OME Mo, OF04-0188
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Te= Cortracu PR Mo fisted In Sieck E
A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
D2 s 0OF ™ OTHER
D.SYSTEMATEM E CONTRACTI/PR NO, F. CONTRACTOR

F33657-02-C-5411
MP-CDL
1. DATA ITEM MO, 2 TITLE O F DATA ITEM 3. SUBTITLE
Af13 Iniearated Master Sehadals {IMS)
4. AUTHORITY [Dala Acquisiion Documsant Ne.) 5. CONTRACT REFERENCE & REQUIRING OFFICE
DI-MISE-81183A SOW pars ASCRAID
T. DD 250 REQ 5. DISTSTATEMENT | 10 FREGUENCY 12 DATE OF FIRST SUEMISSION 14 DISTRIBUTION
LT REQUIRED MTHLY Blk 16 b. COPIES
8. AFP CODE 4 11, AS OF DATE 13, DATE SUSSEQUENT 2. ADDRESSEE Firsal

SUBMISSION

Bk 6 | Blk 15 Draf Feq T
16. REMARKS ABCHAID i
Blk 4: Conlractor format accepladle. Approval for format required only on the first
submitizl,

Bik 2: DISTRIBUTION STATEMENT C: Distribution authorized o US Govemment

agencias and their contractors. Other reguasts for this documant shall be refemed
to ASC/RAJD, Wright-Patierson AF8 OH 45433,

Bik 10, 12 & 13: Subrmit the IMS 30 days after contract award. Subsequant

submittals shall be monthly {deliver with CDORLs AD10 and AD11).

JIk 14: Documents shall be provided via electronic media utilizing standard

Microsoft office applications.

ASC/RAID

2640 Loop Road West, RM 213

Wright-Palierson AFB OH 45433-7106

E-mzil soft copy: Elizabeth.Blantoni@wpa af mil

15 TOTAL - | !
G. PRERADED BY H.DATE 1. APPROVED BY o DATE'_
Feth Biandon, Data Manzger 17 Jun 2002 Mzry Sheoman, Program Manager 17 Jun 2002
SUARAL 0373554478 ASCRAID, 837-255-4523
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A CONTRACT LINE ITEM NO. | B. EXHIBIT C. CATEGORY:
002 | A e 1. QOTHER
0. SYSTEMATEM E. CONTRACT/PR ND. F: CONTRACTOR
F33657-02-C-5411
MP-CEL
1.DATA ITEMNO, Z TITLE O F DATA ITEM 3, SUBTITLE
Ad14 Test Flan
4, AUTHORITY (Dats Acouisition Docurmes Mo ) 5. COMTRACT REFERENCE 6. REGLIRING OFFICE
| DI-NDTI-E80566 SOW Pars ASCIRAID
7.DD 258 REQ 8. DIST STATEMENT | 10. FREQUENCY 1% DATE OF FIRST SUBMISSION T4 DISTRISUTION
LT REQUIRED BLE16 BLK 15 b..COPIES
8. APP COBGE c 11. AS OF DATE 13, DATE SUSSEQUENT 2. ADDRESSEE Final
SUBMISSION
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Blk 4: Confractor format accepiable.
Blk 8: The government will have 20 days after receipt of the contractor's plan for
approvalidisapproval.. The contractor shall have 20 days after receipt of the
govemment comments to resubmit the plan. Approval is for technical content onty.
Blk 9. DISTRIBUTION STATEMENT C: Distributions authorized to US Govemment
agancies and thelr contractors. Other requests far this document shall be referrad to
ASCIRAID, Wright-Patterson AFB GH.
ks 10,12 & 132 Initial draft dus 30 days after POR for all FQT and SIL/Flight Test
with updates as required to suppori SIL and flight tast.  Final test plan due 30 days
after COR.
Blk 14: Delivery shall bz via slectronic media utilizing standard Microsoft office
applications.
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A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

| 0032 A 0P ™ OTHER
D. SYSTEMATEM E. CONTRACT/PR NO. F, CONTRACTOR
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1. DATA ITEMND, |
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4. AUTHORITY (Data Acquisilion Docgrmen Na ] 5. CONTRACT REFERENCE & REGUIRING OFFICE
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7. DO 250 REQ 9.DIST STATEMENT | 10, FREGUENGY 12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
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Blk 4. Contractor format acceptable.

8lk B: The government will have 20 days after receipt of the contractors SIL, FQTand

Flight testing procadures for approvaidizappreval. The contractor shall have 20 days
After receipt of the governmeant comments to resubmit the procedures. Approval is for

Technical content only.

Bik O: DISTRIBUTION STATEMENT C: Distributions authorized is US SGavermment

wgences and their contractors. Other requests for this document shall be refarrad to
ASTIRAJD, Wright-Patterscn AFB DH.

Blks 10,12 & 13: Initial drafi due B0 days prior o SIL, FGT 2nd fiight testing

with updates as required to support SIL and fiight test.  Final test procedurss due 30

zfier COR,

Bik 14: Delivery shall be via elecironic madia utilizing standard Microsoft office

applications.
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D SYSTEMATEM E. CONTRACT/PR KO. F. CONTRACTOR
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MP-COL
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
ADNE Testinspection Repod
4. AUTHORITY [Data Acquisition Docusment Na ) 2. CONTRACT REFERENCE & REQUIRING OFFICE
DENDTI-B08048 SOW parz ASCRA
7. DD 250 REQ } 9. DISTSTATEMENT | 10. FREQUENCY 12, DATE OF FIRST SUBMISSION 14 DISTRIBUTION
LT REQUIRED ASRED Bik 18 b COPIES
8. AFP CODE c 11. AS GF DATE 13. DATE SUBSEGQUENT 2 ADDRERSEE Fioal
SUBKMISSION
Bk oran Frg P
16 REMARKS ASIRAID !
Bik 4: Conlrsctor format acceptabls.
Bik 3 DISTRIBUTION STATEMENT C: Distribution authorized to US Government
agencies and their contraclors. Other requests for this document shall be refarrag
to ASC/RAJD, Wright-Palterson AFB OH 45433,
Blks 10, 12 & 13: Test reports are due 15 days after complation of iest
Blk 14: Documents shall be provided via electronic media utiizing standard Microsoft
Ofiice applications.
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4. AUTHORITY {Tata Acquisition Docoment Mo 5. CONTRACT REFERENCE 5. REQUIRING OFFICE
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7. DD 250 REQ 3. DISTSTATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED Bl 16 Bik 16 k. COPIES
B. APP CODE o 1. A5 OF DATE 13, DATE SUBSEQUENT 2. ADDRESSEE Final
SUBMISSION e
A Bl 16 Oraft i e
16 REMARKS ASCRAID 2
Blk 4: Coniractor farmat accentable,
Blk &: DISTRIBUTION STATEMENT C. Distribution authorized to US Govermnmen!
Agencias and their contraciors. Other reguesls for this document shall be referrad |
To ASCIRAID, Wright-Patterson AFB QH 45433,
Blks 10, 12 & 13; ‘Submit updalad system specification 30 days priorto PDR
and 30 days prior to CDR.  Subsaquent updaltes as changes oo
Slk 14; Documents shall be providad via electronic media utilizing standand
Microsoft Gifica applications.
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2640 Loop Road West, RM 213
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E-mail soft copy: Elizabeth.Blanton@wpatb.afmil
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Bik2. Contractor format acceptable. DID is tailored as follows:

-10.8.2.5 — change first senfence to read: Maintenance, Test and Support Eguipment
(MT&SE) requirements (include Buit-in Test Equipment {BITE), MTBCF/Mean Repair
Time/Faull Detaction/Fault Isolaticn) will be addressed to the maximum exiant practical.
1083 hru 10.9.3.5 - Deléts

-10.8.4.6 — Change header lo read: Interim Contractor SupporL

-10.2.4.10 — change header o read: Mobility Readiness Spares Package

10.2.4.11 thru 10.8.4.14 — Delets

-10.9.6:2 thro 10.9.6:3 - Deleie |

10.8.11 2 thru 10.9.11.5 - Delete |

BlkD: DISTRIBUTION STATEMENT C: Distrbution authorized fo US Govemmaent
agancies and their contractors. Olher requests for this document shall be referred
To ASC/RAID, Wright-Palterson AFB OH 45433,

Blks 10, 12 & 13: Deliver ILSP-at COR. Final due 30 days after
receipt of government comments. Subsequent submittals as ILS program changes
OCCUr.

Elx 1£: Documents shall be provided via electronic media utiizing standard
Microsefi office applications,
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1. DATA ITEMNO, [ 2 TITLE OFDATA ITEM 3.SUBTITLE
Bo0? Technical Manual Contract Requirmants (TMCR ) {Source Data)
4. AUTHORITY (Dala Acquisition Document 2o | 5 CONTRACT REFERENCE 6. REQUIRING OFFIGE
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| Thess 01 l
7.0D 250 ReQ 5. DISTSTATEMENT | 10 FREQUENCY 12 DATE OF FIRST SUBMISSION 1, CISTRIBUTION
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Blk 4: See attached TMCR-86-01J for distribution requiraments.

Blk 9: DISTRIBUTION STATEMENT C: Distribution authorized to US Govemment
agencies and their contractors. Other raquests for this document shall be referrad
To ASC/RAID. Wright-Patierson AFS OH 45433,

Biks 10, 12 & 13 & 14: Document fo be developed in accordance with attached
TMCR-86-01..
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E-mail soft copy; Elizabath.Blanton@wpafn.af.mil
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Blk 4: Conltractor format accepisblo.
Blk 9: DISTRIBUTION STATEMENT C: Distribution authorized to US Gavernment
2gencias and their contractors. Other requasts for this decument shall be referad
To ASC/RAJID, Wright-Patterson AFB OH 45433,
Blks 10, 12:& 13 & 14: Delivery trainse guides as follows:
a. 20 days prior to gach in-process review for training
b. 30 days prior to start of initial training
¢. 30 days ailer completion of final coursa
Blk 14: Documents shall be provided via electronic media utilizing standard
Microsalt office applications.
ASCRAID
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Proposal for the Multi Platform-Common Data Link (MP-
CDL) Concept Technology Development (CTD)

Statement of Work (SOW)
(click on hyperlink to access file)

In Response to:

RFP #F33657-02-R-5411
ASC/AE
For: John G. Meyer, MP-CDL Program
1755 11" St Bld 570 Rm 113
Wright Patterson AFB, OH 45433-7404

FREFARED BY:

L.-3'Communications
Communication Systems — West
640 N. 2200 West
P.O. Box 16850
Salt Lake City, UT 84116-0850

23 September 2002
Technical Point of Contact: Contractual Point of Contact:
Mr. Vaughn L. Mower Mr. Alan D. Matthys
640 N. 2200 West 640 N. 2200 West
P.O. Box 16830 P.O. Box 16830
Salt Lake City, UT 84116-0850 Salt Lake City, UT 84116-0830
Telephone: 801 594-7044 Telephone: 801 594-2526
Fax: 801 594.2223 Fax: 801 394-2004
email: vaughn.l. mower@L-3com com email: alan.d. matthys@ 1 -3com.com

The data contained in this submission represents in s entirely "propristary dala” of L-3 Communications Corporation. Recipient
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This Statement of Work (SOW) defines the effort for the C oncept Technology Development (CTD)
Phase for the USAF Multi-Platform Common Data Link (MP-CDL) System.

1.1  Background
THE MULTI-PLATFORM COMMON DATA LINK (MP-CDL) PROGRAM: MP-CDL 15 @

Concept and Technology Development (CTD) program that is a risk-reduction effort under the larger
Intelligence, Surveillance. and Reconnaissance (ISR) Network Program. MP-CDL is planned to meet
the needs for a number of airborne and'Surface platforms to simultaneously distribute sensor data
products to multiple supporting airborne'and Surface stations: ' MP-CDL should meet customer
performance requirements and provide capability for future growth. It is one part of an overall plan to
migrate the Common Data Link family of data links to the network-centric connectivity envisioned in
Joint Vision 2010/2020.

1.2 Objectives

THE MP-CDL PROGRAM OBJECTIVE: The MP-CDL program objective is to provide an
operationally effective line-of-sight (LOS). wideband, air-to-air and air-to-surface. point-multipoint and
point-point capability that is affordable and has low life cycle management cost. It is an integral part of
the larger ISR Network. The MP-CDL system will satisfy the requirement for a networked multipoint data
link capability while providing a foundation for ISR Network enhancements. The system capability will
support sensor product dissemination to multiple primary users in a point-multipoint configuration. both
air-to-air and air-to-surface. The risk reduction system should be suitable as a replacement for the
Surveillance and Control Data Link (SCDL). Additional capabilities may be inserted through evolutionary
acquisition using one or more spiral developments that will be accomplished as part of the ISR Network
development.

Future growth capabilities include simultaneous data link operations supporting either a point-point link
and a networked point-multipoint link, or two networked point-multipoint links. and other capabilities.
potentially including different network connectivity architectures (mesh. ad hoc. etc.), increased data
rates. SATCOM, and enhancements to node compatibility. number of nodes supported, and quality of

Service improvements.
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1.2.1  Product Performance Objectives

a. The objective of this program is to design. build. verify and demonstrate a system that
meets or exceeds the requirements of the MP-CDL System Specification. The
Govemment desires participation in svstem trades (e.g.. cost, schedule. performance) and
an understanding of the operational impacts of the system. For example. the Government
desires an understanding of the radio frequency spectrum interference impacts of the
Contractor’s design on other systems operating in-the Ku-band based on Governmeni-
furnished scenarios. The system must complete the Joint Interoperability Test Command
accreditation process and achieve certification of compliance with the Waveform
Specification for CDL.

b. Affordable and effective platform integration is desired. Associate Contractor Agreements
shall be established with selected contractors involved in the inteeration and development
testing of the MP-CDL system. The prototype systems will be evaluated in an ISR
Network demonstration and/or in a JSTARS SCDL-replacement demonstration. ISR
Network program contractor(s) will be responsible for execution of the demonstrations of
the initial ISR Network capability of which the MP-CDL system will be an integral part.
MP-RTIP/MC2A. ISTARS, DCGS-A. and/or Global Hawk contractors will conduct a4
system of systems demonstration. Demonstration support will be required.

1.2.2  Life Cycle Management/Growth Objective

The Contractor shall provide a system that minimizes life cycle cost impacts and supports growth to future
capabilities. The system shall allow for affordable changes to keep the system producible and sustainable
m the environment of constant technology change. The svstem shall minimize the cost of upgrading data
link capabilities to objective requirements. The system shall also minimize the impact of changing
commercial interfaces and technologies.

1.2.3 Integrated Processes Objective

The Government requires that high degree of confidence that cost. schedule and performance requirements

will be met. The Govemment encourages flexibility in applying resources to the technical effort through
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the use of Integrated Product and Process Development (IPPD). Key areas of interest are the use of an
Integrated Master Plan (IMP) and Integrated Master Schedule (IMS), risk management, system

engineering. software management. subcontractor management, and associate contractor agreements.
1.2.4 Plan for Affordable Production and Suppert Objectives

a The Contractor shall implement a plan to achieve an average procurement unit cost
(APUC) target of $1.0 million in constant year 02 dollars for the MP-CDL Surface
Terminal. For this parameter, a unit is defined as a dual-link MP-CDL Surface terminal
meeting the requirements as stated in the System Specification, the plan shall be based
upon 140 production units spread over 7 years (at 20 units per vear). Production planning
shall consider such things as quantity variations, component obsolescence, and technology "
refresh cveles.

b. The Contractor shall provide a supportable system, using two-level maintenance and
existing skill levels. consistent with the current CDL support implementation.rAn objective
is the maximum use of existing Government-inventory support equipment. Planning must
demonstrate how spares, technical data and training will be provided. A Source of Repair

Assignment Process decision is anticipated.

2.0 Purpose

This SOW (Statement of Work) describes the effort required for the design, development, build, test.

delivery and support for the MP-CDL prototype system. Included will be task descriptions, schedules
and deliverables.

MP-CDL will be high rate. secure, jam-resistant. network data link that will connect intelligence,
surveillance. and reconnaissance (ISR). command and control (C2), battle management (BM) and
surface exploitation platforms enabling network centric warfare. The goal of the program is to provide
line of sight (LOS), wideband. air-to-air and air-to-Surface, point-multipoint and point-point
connectivity in a networked environment, MP-CDL is envisioned te meet the needs for a number of
airbome and surface platforms to simultaneously distribute sensor data products to multiple supporting
airborne and Surface stations. MP-CDL shall be scalable (expandable and compressible) and modular

(adaptable 1o new waveforms by software upgrades or hardware module upgrades without requiring
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redesign of the entire system), and will utilize off-the-shelf components 1o the greatest extent possible
within operational limitations.

The MP-CDL system shall consist of those components required to satisfy the requirements of the

System Specification. Included shall be the Airborne Subsystem Group and the Surface Subsystem
Group.

Additional contractual requirements governing this effort will be found in the contract.
3.0 Applicable Documents
3.1  Contractor Documents
3.1.1 System Specification for the MP-CDL System
Specification Number - 8158140
Revision - * i ez e b
Date Released - 29 July 2002
3.2 Government Documents
3.2.1 None Specified
33 Other Documents
33.1 None Specified

4.0  Requirements

The program shall be organized by program phases. The program phases are-

SRR Phase (Systems Requirements Review)

PDR Phase (Preliminary Design Review)

CDR Phase (Critical Design Review)

Build, Test and Delivery of Hardware Phase

DT&E Support Phase (Development Test and Evaluation)

All work shall be organized and tracked in the Contractor's Earned Value Measurement System
(EVMS) using the Contractor Work Breakdown Structure (C WBS). The Contractor shall perform all
work described herein in accordance with the Integrated Master Plan (IMP) and the Integrated Master

Schedule (IMS). The initial IMS has been submitted with the C ontractor s proposal and shall be
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finalized 30 days afier reczipt of the contract and updated monthly in accordance with the IMS CDRL
(AD13). The IMP is included as part of the contract and may be updated with Government concurrence
to add more detail or as directed by the Government, via appropriate contract modifications should they
arise.

The work to be performed shall be as described in the following sections:

4.1 Contract Work Breakdown Structure Dictionary (CWBS)

Work effort shall be organized and statused per the CWBS. The CWBS for the project is presented in
Appendix A.

The CWBS Dictionary-that-provides a brief description of the work to be performed for each CWRS
element is presented in Appendix B

The CWBS is organized by Contract Line Item (CLIN). A summary of the CWBS is as follows
CLIN 0001 Tasks - CWBS A - MP-CDL Terminals
CWBS AA - Air Terminals
CWBS AB - Surface Terminals
CWBS AC - Datalink System Level Tests
CWBS AD - Reserved
CWBS AE - Systems Engineering/Project Office
CWBS AF - Logistics
CLIN 0004 Tasks - CWBS B - MP-CDL System Demonstration
CWBS BA - PM and Support
CWBS BB - DT&E Support

42 (*A) Program Phase Requirements
The MP-CDL work scope for Concept Technology Development (CTD) shall be orgamized by major
program phase. These program phases are SRR, PDR. CDR. Hardware Integration and Test. and the

Development Test and Evaluation (DT&E) Phases. Specific tasks 10 be performed are outlined in

cach phase.
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At this point in time, no work scope is anticipated for production or spiral efforts.
4.2.1 SRR Phase

The Systems Requirements Review (SRR) phase shall include all tasks necessarv to bridge the period
from contract award to conduct of the SRR. The Systems Requirements Review shall be held to review
the total system engineering management activity including the credibility of the development schedule

and its output for responsiveness to the SOW.

The SRR shall be conducted in accordance with the Contractor’s integrated processes and in accordance
with the contract requirements including the performance schedule after a significantportion of the
s¥stem functional requirements have been established

SRR Phase efforts shall include but not be limited to the following:

Prepare and review updates to the Program Plan/Integrated Master Plan
Prepare and review the Quality Management Plan
Prepare and review the Manufacturing Plan.
Prepare and review the Configuration Management Plan.
Prepare and review the Systems Engineering Management Plan
Begin effort on the Integrated Logistics Support Plan (ILSP) IAW CDRL B001.
Begin efforts to prepare preliminary outline drawings of MP-CDL hardware
Begin efforts to prepare SWAP (Size, Cooling, Weight and Power) predictions
Prepare, review and submit the Contract Work Breakdown structure - WEBS (CDRL A008).
Prepare. review and deliver the Integrated Master Schedule and monthly updates - IMS (CDRL
A013)
Prepare and submit the CSSR Master List (CDRL AD1D)
Prepare and deliver monthly C/SSR (CDRL AQ1 0) reports.
. Begin efforts to prepare the Data Accession List (CDRL A009)
Begin efforts to prepare updates to the System Specification (CDRL AD17)
Begin efforts on the draft Software Development Plan (CDRL A004)
Begin efforis on the draft Software Requirements Specification (CDRL A005)
Begin effort on the Test Plan [AW CDRL A014.
 TFactory test of Air. Surface and spares
¢ DT&E Testing

r. Begin effort on the External Internal Interconnect documents (ICDs) IAW CDRL A003 for Air
and Surface subsvstems

5. Begin effort on the RF interference analysis.

L. Prepare and review updates to the Risk Management Plan

u. Prepare and review updates to the Design to Cost Plan

TiEEm e e o

a0 g =E

Page &
=Copsmight 1-3 Commumicatons Corporation (2002)
Forgvalimabion puerpsien ooly Use o &adloner of the daw on tha pape 1o L3 Commmesromions PROPRIET ARY and sufreos i e § s =& cated on the Title page




Cisco Srarrums
@LuBIC B e

e T T e — COmemilnicIionsg

: Mu!ﬂ'—}’!ar{nrm Common Data Link £EP—CDL§

v. Begin efforts on the Spiral Growth Plan

w. Participate in/direct IPT activities as required

X. Tdentify and contact Associate Contractors. Begin implementing Associate Contractor
Agreements (ACAs).

v. Support/conduct Tech Interchange Meetings. ACA ICWGs

z. Conduct program management reviews

aa. Attend and validate subcontractor SRRs

bb. Conduct SRR

cc. Submit SRR meeting minutes (CDRL A001)

Completion criteria for this phase will be the successful completion of the above tasks. conduct of the :
SRR and written Government approval of the SRR. b5 orfaae sub

.2.2 PDR Phase

The Preliminary Design Review (PDR) phase shall include all'tasks necessary to bridge the ;pf:rié_d_tfﬁfm lL] 5
completion of the SRR to conduct of the PDR. The PDR shall bc conducted in accordance with the
Contractor’s integrated processes and in accordance with the contract requirements for Eﬂ?hMPﬂCf}"}_ I :_i z ;
Configuration Item (CI) or ageregate of Cls to: articipal indiss

8. Evaluate the progress. technical adequacy. consistency and risk resolution (on technical. cost
and schedule basis) of the selected design and test approach.

b. Determine CT compatibility with performance and engineering specialty requirements of the
System Specification including the Design to Cost goals.

¢. Assess the technical risk associated with new engineering and manufacturing
methods/processes.

d. Establish the existence and compatibility of the physical and functional interfaces among the
Cls, the end-user platforms and other items of equipment, facilities. computer software, and
personnel.

€. Evaluate the preliminary version of the operational and support documents as specified in the
contract.

f. Identify and update the requirements/plans for proceeding to the Critical Design Review.

.

PDR Phase efforts shall include but not be limited to the following:
Prepare and review updates to the Program Plan/Integrated Master Plan

a) Prepare and review the Manufacturing Plan.

b) Prepare and review updates to the Systems Engineering Management Plan

¢) Prepare and review a preliminary Predicted Reliability Report (from the LSA)

d) Prepare and review preliminary outline drawings of MP-CDL hardware

¢) Prepare and review subsystem component hardware specifications

f) Prepare and review SQWAP (Size. Cooling, Weight and Power) predictions

2) Prepare, review and deliver updates the Integrated Master Schedule (CDRL A013)
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h) Prepare and deliver monthly C/SSR (CDRL A01 0) reports and quarterly CFSR (CDRL A011)
reports.

1) Prepare, review and deliver the Data Accession List (CDRL A009)

J) Prepare, review and deliver updates to the System Specification (CDRL AQ17)

K) Prepare. review and deliver the draft Software Development Plan (CDRL A004)

1) Prepare, review and deliver the draft Software Requirements Specification (CDRL AD03)

m) Prepare, review and deliver draft spare parts list (CDRL B004)

n) Prepare and review a draft Test Plan [AW CDRL AQ14.

a. Factory test of Air, Surface and spares
b. DT&E Testing

o) Prepare and review draft External Internal Interconnect documents (ICDs)} AW CDRL A003 for
Alr and Surface subsystems Fispar

p) Prepare and review the draft RF interference analysis. b

q) Prepare and review updates to the Risk Management Plan A

r) Prepare and reviewstipdates to the Affordability/Design to Cost Plan. Subrmiit Enginéering'
Change Proposals - ECPs (CDRL A002) to the Government as required! "7

s) Prepare and review updates to the Spiral Growth Plan. Submit Engineering Chanigé Proposals -
ECPs (CDRL A002) to the Government as required. ), biepaic

t) Identify and review Long Lead items required to support program deliveryschedu 5

u) Participate in/direct IPT activities as required AR ReIcted

v) Fmalize Associate Contractor Agreements (AC As) with associate contractors

W) Support/conduct Tech Interchange Meetings. ACA ICWGs

x) Conduct program management reviews

¥) Attend and validate subcontractor PDRs

z) Conduct a PDR

aa) Submit PDR meeting minutes (CDRL A001)

Completion criteria for this phase will be the successful completion of the above tasks, conduct of the
PRR and written Government approval of the PRR.

423 (*A) CDR Phase

The CDR phase shall include all tasks necessary to bridge the period from completion of the PDR to the
Critical Design Review (CDR). During this phase. the designs for the Airborne and Surface Terminal

groups shall be completed. culminating with a Critical Design Review with the MP-CDL Customer.

The CDR shall be conducted in accordance with the Contractor’s integrated processes and the contract
requirements on critical Cls prior to fabrication/ production/coding release to ensure that the detail
design solutions, as reflected in the Draft Hardware Product Specification, Software Requirements

Specification (SRS), Interface Control Documents (ICDs). and engineering drawings satisfy the
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requirements. The CDR shall also evaluate the credibility of the delivery schedule and performance to
the Design to Cost goals.

CDR Phase efforts shall inciude but not be limited to the following:

a) Complete designs on all MP-CDL Configuration ltems (CIs) in the Air and Surface subsystems
and release drawings.

b) Prepare and review updates to the Program Plan/Integrated Master Plan

¢) Prepare and review updates to the Manufacturing Plan,

d) Prepare and review updates to the Systems Engineering Master Plan

¢) Prepare and review a final Predicted Reliability Report (from the LSA)

f) Prepare and review final outline drawings of MP-CDL hardware

g) Prepare and review final SQWAP (Size. Cooling. Weight and Power) predictions

h) Prepare. review and deliver updates to the Integrated Master Schedule (CDRL AD13) | -

1) Prepare and deliver monthiy C/SSR (CDRL A010) reports and quarterly CFSR (CDRL A011)
reports. y

J) Prepare, review and deliver updates to the Data Accession List IAW CDRL A009.

k) Prepare, review and deliver updates to the Svstem Specification (CDRL AQLT)

) (*A) Deleted ' ' :

m) Prepare, review and deliver the final Software Requirements Specification (CDRL A005)

n) Prepare, review and deliver final spare parts list (CDRL B004)

0) Prepare, review and deliver the draft Test Plan (CDRL A() 14).

a. Factory test of Air. Surface and spares
b. DT&E Testing

p) Prepare, review and deliver draft External Internal Interconnect documents (ICDs) for Air and
Surface subsystems (CDRL A003). '

q) Prepare, review and deliver the RF interference analysis. (CDRL A012)

r) Prepare. review and deliver the draft ILSP - Integrated Logistics Support Plan (CDRL B0O01)

s) Prepare and review updates to the AfT ordability/Design to Cost Plan. Submit Engineering
Change Proposals - ECPs (CDRL A002) to the Government as required.

t) Prepare and review updates to the Spiral Growth Plan, Submit Enginecring Change Proposals -
ECPs (CDRL A002) to the Government as required.

u) Release procurement of Long Lead Items

v) Participate in/direct IPT activities as required

w) Continue to implement Associate Contractor Agreements (ACASs) with associate contractors as
they come on board.

x) Support/conduct Tech Interchange Meetings. ACA ICWGs

v) Conduct program management reviews

z) Attend and validate subcontractor CDRs

aa) Conduct a CDR

bb) Submit CDR meeting minutes (CDRL A001)

+ g o
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Completion criteria for this phase will be the successful completion of the above tasks, conduct of the
CDR and written Government approval of the CDR.

4.2.4  (*A) Hardware Delivery Phase

During this phase. the Contractor will procure material. build, test and deliver all MP-CDL subsvstem
products (Air Subsystem, Surface Subsystem, Logistics products (Training and manuals) and spares.
There will be (6) major sub-efforts durin g this phase

Build and debug subsystems

Integrate subsystems and validate system performance
Conduct environmental quual tests

Build and test spares’ 0

Government acceptance ofall deliverabfés -

Pack and ship™ ==\ amicnanc 3

(0 R o K e o RO

o

In addition. the subccmlrac.ml:.shalf prepare and submit a draft Operation and Maintenance Manual and
training course that-covers.the MP-EDL Airborne and Surface Terminal subsystems. Detailed
requirements for this manual will per CDRL BO02,. This manual will be evaluated during the training
course and during the Development Test and Evaluation (DT&E) phase.

The hardware delivery Phase efforts shall include but not be limited to the following:

a) Procure all material for hardware bhuild
b) Build, debug and test
a. Airbome Terminal Subsystems {2)
b. Surface Terminal Subsystems (1)
¢. Spares (1 TBD set per CDRL B004)
¢) Conduct EMI and environmental tests for Airborne and Surface Terminals IAW contractors
integrated processes and approved Test Plan/s and Test Procedures
d) Integrate, debug and test the MP-CDL Subsystems (Air and Surface) at the system level
¢) (*A) Conduct Government acceptance tests AW the System Specification Verification
requirements on:
a. Airborne Terminal Subsystems (at the system level)
b. Surface Terminal Subsystems (at the system level)
¢. Spares (at the system level)
f) Inspect. pack and ship completed product to integration and/or JITC site
g) Prepare and review updates to the Systems Engineering Management Plan
h) Prepare, review and deliver updates to the Integrated Master Schedule (CDRL A013)
1) Prepare and deliver monthly C/SSR (CDRL A010) reports and quarterlv CFSR (CDRL A011)
reports.
1) Prepare, review and deliver updates to the Data Accession List IAW CDRL A009.
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k) Prepare and review updates to the Risk Management Plan

I) Prepare and review updates to the Affordability/Design to Cost Plan. Submit Enginecring
Change Proposals - ECPs (CDRL A002) to the Government as required.

m) Prepare and review updates to the Spiral Growth Plan. Submit Engineering Change Proposals -
ECPs (CDRL A002) to the Government as required.

n) Participate in/direct IPT activities as required

0) Continue platform integration planning efforts with associate contractors.

p) Support/conduct Tech Interchange Meetings, ACA ICWGs

q) Prepare and deliver final Test Plan (CDRL ADl4)

r)  Prepare. review and deliver the Software Test Plan (CDRL A006)

s) Prepare and deliver Software Test Reports (CDRL AD0T)

t) Prepare. review and deliver the Acceptance Test Procedures (CDRL A015)

u) Deliver acceptance and environmental test data/test reports (CDRL A016) “pl

V) Prepare and deliver the final Integrated Logistics Support Plan (CDRL B0Q1) 77

W) Prepare, and deliver draft Operation.and Maintenance Manual (CDRL B002) repars

X) Prepare and deliver the Training course (SDRL B003)

v) Conduct program management reviews

Completion criteria for this phase will be completion of the above tasks and Government !ac';:':'e;rtance of
the MP-CDL hardware and logistics items (spares, manuals and training) A4

4.2.5 Development Test And Evaluation Phase

In the DT&E phase, the Contractor shall assist with the integration of the MP-CDL Air and Surface
subsystems into their respective platforms and assist in the conduct of flight tests that will demonstrate
system performance. In addition, the Contractor shall support CDL JITC testing and verification, JITC
tests shall be conducted at the JITC facility in Fort Huachuca, AZ prior to DT&E testing and shall be
witnessed and approved by the Government. Final sell-off of all MP-CDL hardware shalll take place at
the end of this phase.

Support effort shall include but not be limited to the following:

a) Coordination with the Associate Contractors

b) Conduct of CDL JITC testing at Ft. Huachuca

¢) Installation and operational checkout of the Airborne segment in the two (2) test aircraft
(Melbourne. FL)

d) Installation and operational checkout of the Surface subsystem in the CGS at the test location
(Melbourne. FL).

) Support DT&E Test activities as directed by the DT&E Test Plan prepared by the integration
contractors

f) Provide timely logistics support for the DT&E test activitics.
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g) Training
h) Spares

1) Depot repairs

1) Assist Associate Contractors in preparation of test reports

K) Participate in the ACA IPT activity

1) Support/conduct Tech Interchange Meetings, ACA ICWGs

m) Conduct program reviews '

n) Prepare and review updates to the Affordabi litv/Design to Cost Plan. Submit Engineering
Change Proposals - ECPs (CDRL A002) to the Government as required.

0) Prepare and review updates to the Spiral Growth Plan Submit Engineering Change Proposals -
ECPs (CDRL A002) to the Government as required.

p) Prepare. review and deliver updates to the Integrated Master Schedule (CDRL A013)

q) Prepare and deliver monthly C/SSR (CDRL A010) reports and quarterly CFSR (CDRL A011)
reports, e

r) Prepare and review updates to the Risk Management Plany L 4 E s

Completion criteria for this phase will be the successful completion of the above tasks, and Government
acceptance of all hardware after test completion - T

I gl mrayt

43  Additional Tasks FeSplns

General - The Contractor shall perform all tasks in accordance with the IMP. the IMS and his approved
set of integrated processes. The integrated processes and process outputs relevant to the MP-CDL
program shall be made available for Government review throughout the contract period of performance

via the Integrated Digital Environment (IDE) described in the following section.

4.3.1 Program Management

The Contractor shall provide a Program Management function for the MP-CDL program in accordance
with the Integrated Master Plan (IMP) and his approved integrated processes. The program manager
shall be the prime point of contact for the Government Program Manager and shall authorize all work to
be performed and be solely responsible for the cost. schedule and performance of the MP-CDL program.
In addition. the program manager shall chair the Program Management Integrated Product Team (IPT),
and the associated subcommittee IPTs such as Risk Management, Associate Contractor, Affordable

Growth, elc.
4.3.2 Project Engineer

The Contractor shall provide a Project Engineering function for the MP-CDL program in accordance

with his approved integrated processes. The project engineer shall be solely responsible for the
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management of all technical aspects the MP-CDL program including software management and shall be
the prime point of contact for the Government Technical Manager. In addition. the project engineer, or
his assigns, shall chair the Svstem and Performance IPT and the ISR Network IPT and their associated

subcommittee IPTs such as the Sofiware [PT.

4.3.3 Software Manager

The Contractor shall provide a software management function for the MP-CDL program. The software
manager shall be responsible for all software development and validation in accordance with the terms
~of this SOW, the System Specification, the IMS and his company’s approved, integrated processes The
software manager shall conduct periodic reviews of software development progress and provide:status o
. the.Government using the IDE,  The software manager shall also chair the software and network IPTs, ! ;1. 485gs

4.3.4 Logistics Management | . Fod e U Lea¥ Al

The Contractor shall provide a Eogistics Management function for the MP-CDL progiam in adcordance | #sTi
with his-approved integrated processes. The logistics manager shall be solely responsiblédor thet' Virnagemen
management of all Integrated Logistics aspects the MP-CDL program including spares allocation. i
training and Operations/Maintenance. The Logistics manager shall be the prime point of contact with the
Government Logistics Manager.

4.3.5 Configuration Management

The Contractor shall provide a Configuration and Data management function for the MP-CDL program
in accordance with his approved integrated processes. The configuration manager shall be responsible
for establishing and maintaining all product/Configuration Item baselines and the release and archiving
of all program documentation including the Data Accession List and CDRLs

4.3.6 Quality Management
The Contractor shall provide a Quality Assurance management function for the MP-CDL program in
accordance with his approved integrated processes. The Quality manager shall be responsible for MP-

CDL Contractor and subcontractor praduct quality including hardware, software and data. The Quality
Manager shall be the sole point of contact with the Government Quality Manager.
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4.3.7 EVMS Management

The Contractor shall provide an Earned Value Measurement System (EVMS) management function for
the MP-CDL program in accordance with his approved integrated processes. The EVMS manager shall
be respansible for establishing and maintaining EVMS baselines and providing periodic cost and
schedule performance status in accordance with CDRL A010 and AO011 requirements. All EVMS
activities shall be organized by the CWBS and shall reflect tasking as specified herein and as by the
IMP

4.3.8 Schedule Management

The Contractor shall provide a schedule management function for the MP-CDL program in accordance:
with his approved integrated processes; The schedule manager shall be responsible for establishing.
maintaining and statusing the Integrated Master Schedule (IMS) baselines and providing periodic
schedule performance status in aceordance with CDRL A013 requirements.

4.3.9 Subcontract Management

The Contractor shall provide a subcontract management function for the MP-CDL program in
accordance with his approved integrated processes. The subcontract manager shall be responsible for
managing all program subcontracts to ensure cost, schedule and performance compliance. He shall also

be responsible for audit of all subcontractors to ensure compliance with their integrated processes and
their IMP and IMS,

4.3.10 Associate Contractor Management

The Contractor shall provide an Associate Contractor management function for the MP-CDL program in
accordance with his approved integrated processes. The Associate Contractor manager shall be
responsible for establishing and maintaining Associate Contractor agreements (ACAs) with all
Associate Contractors and managing all aspects of the ACAs to ensure efficient and timely exchange of
Airborne Terminal, Surface Terminal and platform data that will support seamless, low risk integration

and test of all MP-CDL hardware in the air and surface platforms.
4.3.11 IDE - Integrated Digital Environment

The Contractor shall provide the Government Web based. secure access to an Integrated Digital

Environment. that will enable near real time access to relevant program information such as EVMS
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reports, schedule status. software development status. risk status, meeting minutes, data items, process
outputs, etc.

4.3.12 Affordable Growth/Design To Cost

The Contractor shall implement an Affordable Growth/Design to Cost Process that will continually
assess opportunities to improve cost and performance of the MP-CDL equipment. A dual link surface
terminal future cost goal of $1 million, in vear 2002 dollars, shall be the target. This activity shall
involve the Government and shall have visibility in the Integrated Digital Environment.

4.3.13 IPTs (Integrated Product Teams)

The Contractor shall establish Integrated Product Teams (IPTs) that will enable focus on specific aspects
of the Program. At a minimum, there shall be a Program Management TPT. an Affordability TPT, an ISR
Network [PT, a Product Performance IPT and an Associate Contractor IPT. These IPTs shall involve the
Government, shall meet regularly (telephone, Video Teleconfereiicing, Tech Interchange Meetings
(TIMs) ete. to discuss status;issues, and-accomplishments. The IPTs shall provide visibility on the

Integrated Digital Environment (meeting minutes, contact reports, studies. eic).
4.3.14 Associate Contractor Agreements (ACAs)

The Contractor shall enter into Associate Contractor Agreements with all contractors having a role in the
platform integration of the MP-CDL hardware for DT&E Test and ISR networking activities. The
purpose of these relationships is to enable timely and accurate exchange of data that will ensure a
thorough design and ultimately, a seamless integration of all equipments into the Air and Surface
platforms. This activity shall involve the Govenment via the Associate Contractor [PT process and shall

have visibility in the Integrated Digital Environment.
4.3.15 Spiral Growth/Life Cyele Cast

The Contractor shall establish a Spiral Growth process and plan that will address future growth of the
MP-CDL hardware in the future ISR environment. This activity shall involve the Government and shall

have visibility in the Spiral Growth IPT and in the Integrated Digital Environment,

The Contractor shall implement a process that that minimizes system life ¢ycele cost impacts and

supports growth to future capabilities. The process shall address system design that allows for
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affordable changes to keep the system producible and sustainable in the environment of constant
technology change. The process shall also address system design that minimizes the cost of upgrading
data link capabilities to objective requirements and that minimizes the impact of changing commercial

interfaces and technologies

4.3.16 ECPs

The Contractor shall be prepared to submit Engineering C hange Proposals (ECPs) as required to support
recommendations arising from Government directed changes or Design To Cost. Affordability and
Spiral Growth initiatives. The ECPs shall be submitted in accordance with the CDRL A002.

43.17 JITC Testing

The Contractor shall submit the MP-CDL system for CDL JITC testing. The tests shall he performed at
the Government's JITC Test Center at Fort Huachuca, AZ after delivery of the equipment to DT&E
' testing. The Contractor shall support the Government test personnel in the conduct of the JITC Tests.
4.3.18 [*A| GFE

Certain items of Government Furnished Equipment will be required to enable the Contractor {o execute
the MP-CDL program. The GFE List is as follows:
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QTY | Federal Stock # | Nomenclature | Duration of Nesd PIN Reason for Need
| ABIT Relay ;
1 T8D S i 13-19 Month ARO | 7690622.00 ACDL Testing
RC-135 Hybrid |
1 TEBD |  Collector 13-18 Month ARO | 8112170-00 COL/ACDL Testing
| | System
2 TBD ;;2?;@ 15-19 Month ARO | 7699302 Provide Jammer Threat
{= | i
| 32 TBD | KGV-135A | §-18 Month ARO TBD Provide Data Encryption
2 | 5999-01-300.4217 | ' Fill Device | ‘9119 Month ARD Key COMSEC
2 | §810-01-066-7587 | FillCable | 918 Month ARO | Key COMSEC
2 | 5099.01-300-4210 | Keying Device | ©19 Month ARO Key COMSEC
: |

4.3.19 CWBS - Contract Work Breakdown Structure

a. The Contractor has established a dictionary of Contract Work Breakdown Structure (CWBS)
clement definitions and general description and illustration of how it intends to subdivide the
preliminary CWBS for planning and control of contract tasks.

b. Upon award of a contract. the Contractor may extend the preliminary Contract Work Breakdown
Structure (CWBS) contained in this SOW in as much detail as necessary to identify and structure
the work effort to successfully achieve the end objective(s) of the contract work scope. The
CWBS shall serve as a framework for contract planning, budgeting. and reporting status of costs
and schedule to the government. The Contractor shall develop the detailed levels of the CWBS
in a manner which will assure compatibility with interal nfganiza!ions and management systems

and which will identify the major elements of work to be subcontracted.

¢ Any changes that the Contractor wishes to make to the preliminary CWBS included in this SOW
shall be identified appropriately, and the proposed revision will be evaluated prior to contract
award. The Contractor shall provide information and assistance as requested. if needed. for

evaluation of any proposed revision to the preliminary CWBS. Any changes thereafter proposed
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by the Contractor to the specified reporting-level elements of the approved CWRS will require
writlen approval of the Contracting Officer.

4.3.20 RF Interference Study

The Contractor shall conduct a radic frequency spectrum study to assess interference impacts of the
Contractor’s design on other systems operating in the Ku-band based on Govemnment-furnished
scenarios. Use of the Government’s CDL Deployment and Mission Planning Software is recommended
to conduct this study. During the course of the study. the Contractor shall propose recommendations to
the Government to update the CDL Deployment and Mission Planning Software that will enable a more
effective tool for evaluating MP-CDL, A study report shall be delivered to the Government in
accordance with CDRL A012.

4.3.21. Spares

The Contractor shall provide a set of spares to support the Development Test and Evaluation phase. The
spares shall be deliverable with the prototype MP-CDL hardware.

4.3.21 Training

The Contractor shall provide an Operation and Maintenance traming course for Government personnel
in accordance with CDRL B003. The training course shall be provided at a TBD location,

4.3.22 Manuals

The Contractor shall provide an Operator and Maintenance Manual in accordance with CDRL B002 for
the MP-CDL hardware. The manuals shall be used during the Training course.

5.0 Deliverables

5.1 Hardware Deliverables

The Contractor shall deliver the following MP-CDL hardware

* Two (2) MPCDL Airborne Terminal Subsystems (P/N TBA)
e One (1) MP-CDL Surface Terminal Subsystem (P/N TBA)
* MP-CDL Development Air and Surface Terminal Spares (TBA)
5.2  Software Deliverables
There are no separate software deliverables required. All software product shall be imbedded in the MP-

CDL hardware and documented to the same level as the hardware.
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5.3 Data Deliverables

Data (CDRLs) shall be developed and delivered per the CDRI descriptions and schedules as defined in
Appendix C.

When complete, the CDRLs shall be delivered in accordance with the contract and posted in the
Integrated Digital Environment (IDE) site for Government access. All data shall be submitted
electronically where applicable, and posted on the IDE web page. If the format prohibits electronic

submittal, hard copies shall be submitted by mail.
5.4 Support Services Deliverables

The Contractor shall provide management, maintenance and technical support for MP-CDL hardware

and software during:

o JITC testing
¢ DT&E phase platform integration and flight test

A combination of on-site and home base support shall be provided as required to ensure program

SuCeess.
6.0  Schedule (TMS)

The contractor shall prepare and maintain an Integrated Master Schedule (IMS). The IMS shall be
posted on the IDE Web page and schedule status shall be updated for Government review monthly.
The IMS shall be based on the program major milestones as described below.

6.1 Major Program Milestones

ARO - (Date - TBA)

Contractor SRR - 1 months ARO

Contractor PDR - 4 Months ARO

Contractor CDR — 8 Months ARO

First Article to Integration and Test - 14 Months ARO
First Article Acceptance - 18.5 months ARO

Deliver hardware to DT&E - 19 Months ARO
Complete DT&E Tests - 28 Months ARQ
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6.2 Data Schedules

Data items shall be delivered per the CDRL data schedules noted in Block 13 on each CDRL. All data

shall be submitted electronically where applicable. and posted on the IDE web page. If the format
prohibits electronic submittal. hard copies will be submitted by mail,
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63  [*A] GFE Schedule

The following schedule is for GFE items that will be supplied to the Contractor.

aty Federal Stock # Nomenclature Duration of Need PN Reason for Need
1 TED ABIT Relay System 13-20 Month ARQ. | 7690622-00 ACDL Testing
1 TBD RC=125 gﬁt"fmc””m“ 13-20 Month ARO | 8112170-00 | CDL/ACDL Testing
2 TBD Jammer Assembly 15-20 Month ARD | 7699302 Provide Jammer Thresat
32 TBD KGV-135A 9-20 Month ARO TBD Provide Data Encryption
2 | 5999-01-3004217 Fill Device 9-20 Month ARO Key COMSEC |
2 | 6810-01-066-7587 | Fill Cable | 9-20 Month ARO Key COMSEC
2 | 5099013004210 |  KeyingDevice | 9:20 Month ARO KeyCOMSEC |
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7.0 Appendix A - Contract Work Breakdown Structure (CWBS)
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8.0 Appendix B - Contract Work Breakdown Structure CWBS Dictionary
The following dictionary of CWBS elements provides a brief description of each CWBS task that will
be performed. This CWBS shall be the key index for all program events and shall be coordinated with

the events specified in the IMP and shall be used as the minimum indentured structure for planning,

budgeting and statusing all tasks in the Contractor’s EVMS system.

This dictionary shall be maintained and updated as the CWBS changes or is expanded. All CWBS
changes shall be coordinated with the Government.

8.1  (*A) CWBS A —CLIN 0001 MP-CDL Terminals
CLIN 0001 Effort - Design, build. integrate, test. sell off-and deliver the MP-CBL- 1.
Terminals to Design, Test and Evaluation (DT&E) Testing

8.2  CWBS AA - Air Terminal i _
Design. build, integrate. test. sell off and deliver the MP-CDL Air Terminals in-accordance with -, 1.
the MP-CDL System Specification.

8.3  (WBS AAA - High Power Amplifier design
Perform all non-recurring design tasks for the Air Terminal High Power Amplifier Assembly.
Design effort shall include SRR, PDR, CDR involvement and support for product subsystem

build and test efforts. Effort is complete when product enters system intezration test phase (WBS
AC).

8.4  CWBS AAB - Modem Assembly Design

Perform all non-recurring design tasks for the Air Terminal Modem Assembly. Design effort
shall include SRR, PDR. CDR involvement and support for product subsystem build and test
efforts. Effort is complete when product enters svstem ih{cgrati{:-n test phase (WBS AC).

835 CWBS AAC - RESERVED

8.6  CWBS AAD - Switchable Diplexer Assemblies
Perform all non-recurring design tasks for the Air Terminal Switchable Diplexers for the “Hub™

and "Spoke” configurations. Design effort shall include SRR, PDR. CDR involvement and
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support for product subsystem build and test efforts. Effort is complete when product enters
system integration test phase (WBS AC).

8.7 CWBS AAE - 12 Inch Antenna Assembly Design

Perform all non-recurring design tasks for the Air Terminal 12 Inch Antenna Assembly. Design
effort shall include SRR, PDR. CDR involvement and support for product subsystem build and
test efforts. Effort is complete when product enters system integration test phase (WBS AC).

8.8  CWBS AAF - Omni-directional Antenna Assembly Design

Perform all non-recurting design tasks for the Air Terminal Omni Directional Antenna, Design
effort shall include' SRR, PDR, CDR involvement and support for product subsystem'baild and | Vot
test efforts. Effort is complete when product enters system integration test phase (WBS AC),

8.9 CWBS AAG - Manufacturing Non-Recurring Design
Perform all manufacturing non-recurring tasks for the Airborne Terminal Tasks shall includé’
preparation‘and debug of manufacturing operations routing sheets, and fixturk HEE’ién“ﬂhH‘Eehlfg. SEtenn
Include any other tasks necessary to plan for the build and test of the Air Terminal equipment.
Do not include design for factory test equipment. Design effort shall include SRR, PDR, CDR
involvement and support for product subsystem build and test efforts. Effort is complete when
product enters system integration test phase (WBS AC).

8.10  CWBS AAH - Software Design
Design, Integrate and Test the Air Terminal Software Configuration ltems as follows.

8.11 CWBS AAHA - DSP Software Design

Design. Integrate and Test the Air Terminal DSP Software. Design effort shall include SRR,
PDR. CDR involvement and support for product subsystem build and test efforts. Effort is

compiete when product enters system integration test phase (WBS AC).
8.12 CWBS AAHB - System Controller Software Design
Design, Integrate and Test the Air Terminal System Controller Software. Design effort shall

include SRR. PDR, CDR involvement and support for product subsvstem build and test efforts.
Effort is complete when product enters sysiem integration test phase (WBS AC).
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8.13 CWBS AAHC - Network Controller Software Design

Design, Integrate and Test the Air Terminal Network Controller Software. Design effort shall
include SRR, PDR. CDR involvement and support for product subsystem build and test efforts.
Effort is complete when product enters system integration test phase (WBS AC).

8.14 CWBS AAHD - Hi Power Amplifier Software Design
Design. Integrate and Test the Air Terminal Hi Power Amplifier Software. Design effort shall
include SRR. PDR, CDR involvement and support for product subsystem build and test efforts.
Effort is complete when product enters system integration test phase (WBS AC).

8.15 CWBS AAHE - RF Power Amplifier (REPA) Software Design
Design, Integrate and Test the Ajr Terminal REPA Software. Design effort shall include SRR
PDR. CDR invelvement and support for product subsystem build and test efforts. Effort s’
complete when product enters system integration test phase (WBS AC).

8.16 CWBS AAHF - 12 “ Antenna Software Design

Design, Integrate and Test the Air Terminal 12 “ Antenna Software Design effort shall include
SRR. PDR, CDR involvement and support for product subsystem build and test efforts. Effort is
complete when product enters system integration test phase (WRS AC).

8.17 CWBS AAHG - Omni-Directional Antenna Software Design
Design, Integrate and Test the Air Terminal Omni Directional Antenna Software. Design effort
shall include SRR. PDR, CDR involvement and support for product subsystem build and test
efforts. Effort is complete when product enters system integration test phase (WBS AC).

8.18 CWBS AAI - Airborne Terminal Prime Mission Product
Build, debug and test all _-!‘-.jrl:r:}me Terminal major hardware and software Configuration ltems to
validate compliance with the verification requirements of the System Specification.

8.19  CWBS AB - Surface Terminal Subsystem

Design, build, integrate. test, sell off and deliver the MP-CDL Surface Terminals in accordance

with the MP-CDL System Specification

Page 25
CCopripht L3 Communec=rs Coporaiion (20024
For habaalin priepenes amls Ve o dieciesuee of the sdata-on this page (¢ L-3 Comrmomans TROFRIETARY and subijea to1he fomrtion indcared tr e Tele age.




1560 Svsne
g D i
DEFENSE SYSTEMS, INC.

U I bl e s e s communications L

;ifﬂfff-Pfafﬁarm Common Data Link {EP—C DLE

8.20 CWBS ABA - Modem Assem bly (MSMA) Design

Perform all non-recurring design tasks for the Surface Terminal Modem Assembly (MSMA).
Design effort shall include SRR, PDR. CDR involvement and support for product subsystem
build and test efforts. Effort is complete when product enters system integration test phase (WBS
AC).

821 CWBS ABB - RF Amplifier Design (MRFA)

Perform all non-recurring design tasks for the Surface Terminal RF Amplifier Assembly
(MRFA). Design effort shall include SRR, PDR. CDR involvement and support for product
subsystem build and test efforts. Effort is complete when product enters svstem inlegration test
phase (WBS ;’-EC}. i =

8.22 CWBS ABC - Fiber Optic Interface Design

Perform all non-recurring design tasks for the Surface Terminal Fiber Optic Assembly. Design
effort shall include SRR. PDR, CDR involvement and support for product subsvstem build and
test efforts. Effort is complete when product enters system integration test phase (WBS AC).

8.23 CWBS ABD - Diplexer Assembly Design

Perform all non-recurring design tasks for the Surface Terminal Diplexer Assembly. Design
effort shall include SRR, PDR, CDR involvement and support for product subsystem build and

test efforts. Effort is complete when product enters system integration test phase (WBS AC).
8.24 CWBS ABE - Antenna Assembly Non-recurring

Perform all non-recurring design tasks for the Surface Terminal Modem Assembly, Design effon
shail include SRR, PDR. CDR involvement and support for product subsystem build and test

efforts. Effort is complete when product enters system integration test phase (WBS AC).
8.25  CWBS ABF - Manufacturing Non-recurring

Perform all manufacturing Non-recurring tasks for the Surface Terminal. Tasks shall include
preparation and debug of manufacturing operations routing sheets. and fixture design and debug.
Include any other tasks necessary to plan for the build and test of the Surface Terminal

equipment. Do not include design for factory test equipment, Desian effort shall include SRR,
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8.26

8.27

8.28

8.29

8.30

831

§.32

8.33

PDR, CDR involvement and support for product subsystem build and test efforts. Effort is

complete when product enters system integration test phase (WBS AC).

CWBS ABG - Software/Firmware Design

Perform all non-recurring software and firmware design tasks for the Surface Terminal,
CWBS ABGA - DSP Software/Firmware Design

Design, Integrate and Test the Surface Terminal DSP Software/Firmwarc. Design effort shall

include SRR. PDR. CDR involvement and support for product subsystem build and test efforts.
Effort is complete when product enters system integration test phase (WBS AC). '

CWBS ABGB - System Controller Software/Firmware Design

Design, Integrate and Test the Surfice Terminal System Controller Software/F {n.r;;';re. t}cﬁign
effort shall include SRR, PDR, CDR involvement and support for product subsysiém build and
test efforts. Effort is complete when product enters system integration test phase {11:%5 ',fltC}.
CWBS ABH - Surface Terminal Prime Mission Product I

Build, debug and test all Surface Terminal major hardware and software C onfiguration ltems to
validate compliance with the verification requirements of the System Specification.

CWBS ABHA - MSMA/MRFA

Build, test, integrate and debug the Surface Terminal MSMA and MRFA assemblies in
accordance with the test plan.

CWBS ABHAA - Build and test MSMA and MRFA Assemblies

Build, debug and test the Surface Terminal MSMA and MRFA assemblies.

CWBS ABHB - RASG

Build. test. integrate and debug the Surface Terminal RASG (Remote Antenna Surface Group)
assemblies in accordance with the test plan.

CWBS ABHBA - Procure the Surface Terminal Antenna (RASG)

Procure the RASG Surface Antenna assembly.
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834 CWBS ABHBB - RF and Fiber Optic Equipment

Build, debug and test the Surface Terminal RF and Fiber Optic Equipment Assemblies and
integrate into the RASG.

835 CWBS AC - Data Link System Level Tests

Integrate, debug and functional test the Air and Surface Terminal MP-CDL subsystems per the
system test plan to validate compliance with the verification requirements of the System
Specification. Perform environmental and EMI Qualification tests on one of each of the Air and
Surface Terminal Subsystems. Perform acceptance testing per the approved Acceptance Test
Procedure (ATP) on the deliverable MP-CDL Termunal Subsystems and sell off tothe
Government. Clean up the MP-CDL Terminal Subsystems, pack and ship to the appropriate
integration site.

836 CWBS ACA - Integration and Test

[ntegrate, debug and functional test the Air and Surface Terminal MP-CDL subsystems per the
system test plan to validate compliance with the verification requirements of the System
Specification.

837 (CWBS ACB - Qualification Tests

Perform environmental and EMT Qualification tests per the Environmental Test Plan on one of

cach of the Air and Surface Terminal Subsystem.
838 (*A) CWBS ACC — Acceptance Tests

Conduct Acceptance Tests on the (two) Air and (one) Surface Terminal subsystems plus the
spares, Tests shall be done at the system level. Tests shall be witnessed and approved by the
Government. Prepare equipment, perform final inspect, pack and ship to integration site/s.
Submit test data reports per CDRL A016.

83% CWBS AE - Systems Engineering/Program Management and Support
840 CWBS AEA - System Engineering

Provide a systems engineering function for the MP-CDL program in accordance with the

Contractor’s standard processes.
8.41 CWBS AEB - Program Management and Support

Provide Program Management and Program Support functions for the MP-CDI program,
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842 CWBS AEBA - Program Ma nagement

Provide a Program Management function for the MP-CDL program. The Program management
function shall include:

* The Program Management Function
* The Project Engineering Function
* The Program Plans and Schedules Management Function

o This function shall implement an EVMS (Eamned Value Measurement
System) system for all cost reporting
* Reviews and Meetings Function

8.43 CWBS AEBAA - Program Management
Provide a Program Manager function for the MP-CDL program in accordance with the
Contractor's standard processes. The Program Manager shall be the prime point ::-t‘ cnmacl mth
the Government Program Manager (or his assigns) on the MP-CDL Program and shall be the
prime point of contact for all programmatic TPT issues involving the Contractor.

844 CWBS AEBAB - Project Engineer

Provide a Project Engineer function for the MP-CDL program in accordance with the
Contractor's standard processes. The Project Engineer shall be the prime point of technical
contact with the Government Project Engineer (or his assigns) on the MP-CDL Program and
shall be the prime point of contact for all technical IPT issues involving the Contractor.

8.45 CWBS AEBAC - Program Plans and Schedules
Provide a Program Plans and Schedules function for the MP-CDL program in accordance with

the Contractor’s standard processes. The manager of this function shall be responsible for and
maintain the IMS (Integrated Master Schedule), conduct regular and periodic schedule status
meetings, perform analyses, and post results on the MP-CDL IDE for Government insight. The
Program Plans and Schedules Manager shall also act as the program Risk Manager and
implement the Contractor’s Risk Management processes. He shall also create and maintain the
Risk Management Plan, conduct regular and periodic Risk Management Meetings, conduct risk
analyses, post the results on the MP-CDL IDE for Government insight and chair the Risk
Management [PT.
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846 CWBS AEBAD - Reviews/Meetings

Cisco Srerems
SLuBlc (B =

Conduct/atiend reviews and meetings in accordance with Contractor's approved processes. The

meetings shall include, but not be limited to-

* Major Internal Design Reviews
o SRR
o PDR
o CDR
* Subcontractor Major Design Reviews
o SRR
o PDR
o CDR -
Contractor and Government PMRs (Program Management Reviews) HDR
Technical Interchange Meetings (TIMs) ol
Associated Contractor (ACA) ICWGs (Interface Control Working Group) Meetings'
[PT meetings

847 CWBS AEBB - Program Support | rSe
Provide Program Support functions for the MP-CDL Program.
8.48 CWBS AEBBA - Program Planning and Control

Provide a Program Planning and Control function for the MP-CDL program in accordance with
the Contractor's standard processes. The manager of this function shall be responsible for the
initial planning, statusing and maintenance of the EVMS (Earned Value Measurement System)
for the MP-CDL program. He shall conduct regular and periodic EVMS status meetings, perform
EVMS analyses, provide input to the Program Management IPT, the Risk Management IPT and
post results on the MP-CDL IDE for Government insight.

849 CWBS AEBBB - Program Quality

Provide Program Quality Management functions for the MP-CDL Program in accordance with

the Contractor's approved processes.
8.50 CWBS AEBBC - Program CM/DM
Provide Configuration and Data Management (C M/DM) functions for the MP-CDL Program in

accordance with the Contractor's approved processes. The Configuration Manager (CM) shall be

responsible for maintaining the MP-CDL genealogy (family trees), documentation control and
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management for all MP-CDL hardware, software, specification and CDRL data items. The CM

shall also be responsible for posting the latest revisions of all data/documentation in the

appropriate electronic vault locations and, as applicable, data items for Government insi ght. into
the IDE.

8.51 CWBS AEBBD - Program Office Travel

Provide travel for the program office team as appropriate in accordance with the Contractor's
approved procedures. Travel shall include but not be limited to attendance at:

* Subcontractor and supplier Major Design Reviews
a.-SRR
o PDR
o - CBR
Government PMRs (Program Management Reviews)
Technical Interchange Meetings (TTMs)
Associated Contractor (ACA) Interface Control Working Group (ICW(s) Meetings
IPT meetings
8.52 CWBS AEBBE - Security

Provide Program Security function for the MP-CDL program in accordance with Contractor
approved processes. The Program Security Coordinator shall ensure that all program security
requirements are met, distribute and track Controlled Cryptographic Items. maintain a library of
and control access to classified documents and provide the prime point of contact with the
Govemment Security Coordinator counterpart and process all visit requests for in-plant and out
of plant meetings.

8.53 CWBS AEBBF - Government Property Management

Provide a Government Property Management function for the MP-C DL Program in accordance

with the Contractor's approved processes.
8.54 CWBS AEBC - Manufacturing Management
Provide a Manufacturing Management function for the MP-CDL Program in accordance with the

Contractor's approved processes. The Manufacturing manager shall be responsible for ensuring
that the MP-CDIL. products are produced affordably. on schedule and within budget.
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8.55 CWBS AEBD - Subcontractor Support

Provide task for subcontractor consultation/support.

8.56 CWBS AF - Logistics
Provide the Logistics products for the MP-CDL Program.
857 CWBS AFA-ILS Analysis

Provide a Logistics Support Analysis (LSA) in accordance with approved Contractor Processes.
The LSA shall establish logistics baselines for all MP-CDL equipment and provide a
provisioning plan for DT&E spares.

8.58 CWBS AFC - Manuals

Prepare a basic Operator and Maintenance Manual for the Airbomne and Surface Termfiinal
hardware in accordance with approved Contractor processes. The Maintenance: section shall be
consistent with the Contractor's proposed approach for 2 level maintenance.

8.539 CWBS AFDA - L-3 Spares

Provide a set of spares for support of MP-CDL Airborne and Surface terminal hardware for the
duration of the DT&E (Development Test and Evaluation) period. The spares shall be delivered
concurrent with the Airborne and Surface Terminals.

8.60 CWBS AFDB - Subcontractor Spares (Cubic)

Provide a set of spares from the RASG subcontractor for support of MP-CDL Surface terminal
RASG hardware for the duration of the DT&E (Development Test and Evaluation) period. The

spares shall be delivered concurrent with the Airbomne and Surface Terminals.
8.61 CWBS AFE - ILS Management

Provide a Logistics Management function for the MP-CDL Program in accordance with the
Contractor's approved processes. The Logistics manager shall be responsible for all logistics/TLS
(Integrated Logistics Support) tasks for the MP-CDL Program and shall be the prime point of
contact with the Government Logistics manager. The Logistics manager shall also chair/be the

Contractor's point of contact for the Logistics IPT.
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CWBS AFF - Subcontractor TLS Management

Provide a Subcontractor [ogistics Management function for the MP-CDL RASG subcontract in
accordance with the subcontractor's approved processes. The subcontractor Logistics manager
shall be responsible for all logistics/ILS (Integrated Logistics Support) tasks for the RASG
hardware, and shall be the prime point of contact with the Contractor's Logistics manager and
participate in the Logistics IPT,

(*A) CWBS B - CLIN 0004 - Support DT&E Tests

CLIN 0004 Effort- Provide support for the DT&E (Development Test and Evaluation) Phase of
the MP-CDL: Program. The effort will consist of integrating the MP-CDL hardware ifita a]rbcnmc
and ground platforms and supporting tests during the DT&E test period. YAz

CWBS BA - Program management and Support

Provide Program Management and Program Support functions for the DT&E phase 91?; m:j@-
CDL program. L
CWBS BAA - Program Management

Provide a Program Management function for the DT&E Phase of the MP-CDL program. The
Program management function shall include:

* The Program Management Function
 The Project Engineering Function

* The Program Plans and Schedules Management Function
* Reviews and Meetings Function

CWBS BAAA - Program Manager

Provide a Program Manager function for the DT&E Phase of the MP-CDL program in
accordance with the Contractor's standard processes. The Program Manager shall be the prime
point of contact with the Government Program Manager (or his assigns) on the MP-CDL
Program and shall be the prime point of contact for all programmatic IPT issues involving the
Contractor.

CWBS BAAB - Project Engineer

Provide a Project Engineer function for the DT&E Phase of the MP-CDL program in accordance

with the Contractor's standard processes. The Project Engineer shall be the prime point of
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technical contact with the Government Project Engineer (or his assigns) on the MP-CDL
Program and shall be the prime point of contact for al] technical IPT issues mvolving the
Contractor.

8.68 CWBS BAAC - Program Schedules

Provide a Program Plans and Schedules function for the DT&E Phase of the MP-CDL program
in accordance with the Contractor's standard processes. The manager of this function shall be
responsible for and maintain the IMS (Integrated Master Schedule). conduect regular and periodic
schedule status meetings. perform analyses, and post results on the MP-CDL IDE for
Government insight. The Program Plans and Schedules Manager shall also act'as'{he \pfogram

il ki Risk Manager and implement the Contractor's Risk Management processas. He shall dlso credta

e and maintain the Risk Management Plan, conduct regular and periodic Risk Management

Meetings, conduct risk analyses, post the results on the MP-CDL IDE for Govermnment insight
and chair the Risk Management [PT.

8.69 CWBS BAAD - Reviews/Meetings

Conduct/attend reviews and meetings in accordance with Contractor’s approved processes. The

meetings shall include, but not be limited to-

¢ Contractor and Government PMRs (Program Management Reviews)
* Associated Contractor (ACA) ICWGs (Interface Control Working Group) Meetings
e IPT meetings
8.70  CWBS BAB - Program Support
Provide Program Support functions for the DT&E Phase of the MP-CDL Program,
8.71 CWBS BABA - Program Planning and Control
Provide a Program Planning and Control function for the DT&E Phase of the MP-CDL program
in accordance with the Contractor's standard processes. The manager of this function shall be
responsible for the initial planning, statusing and maintenance of the EVMS (Earned Value

Measurement System) for the MP-CDL program. He shall conduct regular and periodic EVMS
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Status meetings. perform EVMS analyses. provide input to the Program Management IPT ., the
Risk Management [PT and post results on the MP-CDL IDE for Government insight.
8.72 CWBS BABB - Security

Provide Program Security function for the DT&E Phase of the MP-CDL program in accordance
with Contractor approved processes. The Program Security Coordinator shall ensure that all
program security requirements are met, distribute and track Controlled Cryptographic Items.
maintain a library of and control access to classified documents and provide the prime point of
contact with the Government Security Coordinator counterpart and process all visit requests for ’

in-plant and out of plant meetings, b Home Bases

8.73 CWBSBB-DT&E Support = echnical snd
Provide technical support to the Development Test and Evaluation Phase of the MP-CDL "< (20110
Program. Support shall consist of assisting the prime integration contractors in integrating 1)1 b il
Airborne and Surface Subsystems into their respective platforms and supporting tests of the
installed equipment. :

8.74 CWBS BBA - Platform Integration/JITC Tests

Provide support 1o the Aitbome and Surface platform integration contractors for the installation
and checkout of the MP-CDL Air and Surface terminals. Conduct operation and maintenance

training courses for air and surface platform personnel.
Support the Government in conduct of JITC certification testing at the Government test location.

Closure criteria for this effort shall be successful JITC certification and successful integration
and checkout of the MP-CDL terminals in their respective platforms per requirements
established in the Systems Specification and the Associate Contractor’s Integrated Platform Test
Plan.

8.75 CWBS BBB - Test Support

Provide support of DT&E flight test activities. Support shall consist of pre-mission set-up. and

calibrations of subsystems and test equipment. operation of MP-CDL subsystems during ground
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and flight tests. assisting Government evaluators/operators in the set up, operation and
maintenance of the MP-CDL equipment. recording test data, preparation of test reports and

general support of the prime integrating contractor, associate contractors and Government test

feam,

Closure criteria for this task shall be submittal of the final test TEports.

8.76  CWBS BBBA - Flight Test Support
Provide on site technical support for the duration of the flight test phase%

8.77 CWBS BBBB - Home Base Support '
Provide on-call .tv.;x_:;;pica]_‘.aggi maintenance support of all flight test acrjr:]tjes from the
Contractors home facility: — |

8.78 CWBS BC-DT&E Trivel
Provide for travel to the test sites during the DT&E test phase.

8.79 CWBS BD - Subcontractor DT&E Support
Direct subcontractor support as required for the DT&E phase of the MP-CDL Program.
Subcontractor support will be required for TPT and associate contractor planning activities.
platform integration, subsystem maintenance and ground and flight testing of the MP-CDL
terminals
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T REQUIRED QTRLY SEEBIKE = biCORES -
-8 APP COCE c 11, ASOFDATE | 13. DATE SUBSEGQUENT % ADDRESSEE Fra
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D-MGMT-81467 =0 == SOW para ASC/RAJD. =
[T OD20REG | OBTSTATENENT | 10, FREGUENSY | T2 DATE OFFRSTSIS TSN E DISTRIBUTION
= 2o __REGUIRED Mithly Bk 15 ¥ = s b SOPES
| A% O f = ; :
-5 Aprcaoe e 11.AS OF DATE | 13 DATE SUBSEGUENT 3 ADORESSEE e
. SUBMISSION 3=
Bk B i Bk 16 ) i Dext = o
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agencies and their contractors. Other requests for this document shall be referred
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Biks 10, 12 & 13. Subsequent submittals shall be monthly (15 calendar days after the
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ASC/RAJD, Wright-Patterson AFB OH.
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8lk 14: Documents shall be provided via electronic media utifizing standard

Microsoft office applications.

ASCRAJD

2640 Loop Road West, RM 213

Whiight-Palterson AFB OH 454327106

E-mail soft copy. Elizabeth Blanton@wpath. af mil

15. TOTAL | !

G. FREFARED BY H.DATE L APPROVED BY _ L OATE
Betn Branton, Data Manage: 17 Jun 2002 Mazry Znerman, Program Manager 17 Jun 2002
ASCIRAL §37-255-4478 ASCIRAJD, S37-255-4523

Page 49
ECopvnight L-3 Commemications Corporation (2003}
For evalustion perpeoms ooby Lse o Sciomure of the dets nn this page it L3 Cormmemications FROPRIETARY: and sabjes 15 the reictions mdicdnd oa the Tirle pagr



Cisco Srerems
R ® i
DEFENSE STSTEMS, ISC.

e L L T —— communications .
11rfuft£-Pfar£arm Common Data Link {MP—CDL!
CONTRACT DATA REQUIREMENTS LIST gﬁggﬁ*g;;;m
{1 Dafa kam)

The public mporng burden for this coiecior o riormaton = esrmaled lo avernge 130 "outs par cespersa. incuding e trna for teiwig InsSnacora. tearthing mstivg dais sogioes. thermg and
THlPERInnG (e dala reeded, and complsteg e neviewieg the coflection of Edormmtor. Sare srrmerts ragardieg this burdin astimate of My S ascect of B collechon o irfarmmton kg

Spgetiom o reducing Nmt‘.‘lﬂ:i:'.—mc_f Cefanse. Weshmgion Hestoanes Seeviess, Dirpcioiate Ta Information Opecations anc Feserty, (2700054, 1215 Jefferson Davis Higrwiry_ Shate

A CONTRACT LINE ITEM NO. E. EXHIBIT C.CATEGORY:
D002 a TOP _ ™ OTHER
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR
' F33657-02-C-5411 ;
MP-CDL - —
1.DATA MEMNO. | 2 TTLE G F DATA TTEM 3. SUBTITLE
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LT REQUIRED *MAHUPEEGL S 18 E b COPIES
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Bk & DISTRIBUTION STATEMENT C: Distribution suthorized to US Govermnment

agendies and their contractors. Other requests for this document shall be referred

to ASC/RAJD, Wright-Patterson AFB OH 45433,

Bik 10, 12 & 13: Submit the IMS 30 days afler confract award: Subsequent

submittals shall be monthly (defiver with CDRLs A010 and AD11)

Bik 14: Documents shall be provided via elecronic media utilizing standard

Microsoft office applications.
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-7 DD 250 REQ 9. DIST STATEMENT | 10. FREQUENGCY | 12 DATE ORFIRST SUBMISSION f T DISTRIBUTION
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with updates as required to support SIL and flight test  Final test procadures due 30
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C. FREPARED BY H.DATE L APPROVED BY 4 BATE
Betn Blarton, Data Manager 17 Jup 2002 Mary Sherman, Program Manager 17 Jun 2002
ASCRAL A37.2554478 ASTIRAID, 537-255-4523
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OMB No. 0704 0188
(1 Data Bem)

mmw&wb.vm!uhmdrﬂmuﬂﬂﬁmmﬁimmww.mmhulw FREChOns, Searching wizing data sources, gatheling mod
rdaining the fals needod, 0 compisting &nd reviawing the colection of mforrration hﬁmr—prﬁnmm-mmwn 2% aoect of ey cobischion of information, nclodeg
Fugpctions for redusing the burden, fc Separmant of Defanse, Wieshirglon Headgusciers Sarvces, mlmlmmw“mmmmm, 213 Joferson Do Highwery, Sulle
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efrnation B I dows ot diastey a Curretly vaiet ORIS controd AUy, Mmm‘lmmmﬂwlhmmm Mm“hﬁm|mmhn
T Contract PR Me listod in Blogs £

A. CONTRACT LINE ITEM NO. B.EXHIBIT C. CATEGORY:
A TDP

foo2

™
D.SYSTEMNTEM E. CONTRACTIPR NG, F. CONTRACTOR
MP-COL FA3657-02-C5411

1.DATA MEMND. | 2 TITLE OF DATA TTEW 3. SUBTITLE

AD17 SyslemiSutsyslam Specification [55E) System Spegfication

4. AUTHORITY (Data Acquision Document Mo || 5. CONTRACT REFERENCE SEC 8. REQUIRING OFFICE
Di-IPSCB1431A SOW para =y ASC/RAID

7. DD 256:REQ -Q:DISTSTATEMENT | 10 FREQUENCY | 1Z DATE OF FIRST SUBMISSION 14 DISTRIBUTION

LT REQUIRED --: | aieis ik 18 b COFiES

B. APP CODE iy S AT £1-AS OF DATE 13. DATE SUBSEQUENT 3. ADDRESSEE Final
bl SUBMISSION

A i Blk 16 el B B

T6. REMARKS AECIRAID 3

Blk 4: Gontractor formiat acoeptable.

Bk 9: DISTRIBUTION STATEMENT C. Distribution authorized to US Govemment

Agencies and their contraciors. Other requests for this documant shall be referred

To ASC/RAJD, Wright-Patterson AFB OH 45433,

Blks 10, 12 & 13, Submit updated system specification 30 days prior to POR.

and 30 days prior to COR. Subsequent updates as changes ooour

Blk 14. Documents shall be provided via eledironic media utilizing standard

Microzoft Office applications.

ASC/RAJD

26840 Loop Road West, RM 213

Wright-Patterson AFB OH 45433-7106

E-mail soft copy: Elizabath Blanton@wpafb, af. mil

15. TOTAL —

G, PREFARED BY H. DATE L AFFROVED BY LOATE.
Beth Blanton, Data Manager 17 Jun 2002 Mary Sherman, Program Managsr 7 Jun 2007
ASCRA, 937-255-4478 ASC/IRAJD. 537.255-4523
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M’u!fi—Pfar{arm Common Data Link IMP-—C‘DL!

CONTRACT DATA REQUIREMENTS LIST

{1 Data Kem)

Form Approved
QM3 No. 070188

T30, Adfinglon WA 22MAX07 . Respordecss shoukd e wwane thal rof withar
Ihe Contract/PR Mo Baied in Beock £

collecte of i

nfTnation, rokudng
% Hammmmm.mﬁmmw Sote
xy#rmmarhw.mmmwnqsmpchwmhrhﬂgmmnwm:wd

rarmalion ¥ 2 toiy. ol dxplay 8 curenty v OME contrel nurmber Plezse D0 MOT BETORN your form b S shove sddross Hm&nrhmmmmm

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
[ 5 ToP ™ OTHER
D. SYSTEMATEM E. CONTRACTIPR NO. F. CONTRACTOR. i
MP.COL F33657-02-C-5411
1.DATA TEMNO. | 2 TILE OF DATA TTEW 3. SUBTITLE
BOGY Integrated Logstics Supper Plan {0z J
4. AUTHORITY (Data Acquisfion Document ha). - | 8, GONTRACT REFERENGE = 6. REQUIRING OFFICE
DLIL55-80095 SOW pars ¥ ASCRAID
7. 0D 250 REQ 9. DIST STATEMENT .| 10;FREQUENCY | 72 DATE OF FRETSUSHIESon I eos T DISTRETTION
LT REQUIRED L SEEBLK B8 § 321 b COPIES
% APP CODE ¢ [ VIASOFDATE | 73 DATE SUBSEGUENT = ADORESSEE Fonal
- S SUBMIBSij
A =l SEEBLK 16 . e T
5. REMARKS ] ASCIRAID
Blk 4: Contractor format acceptable - DID is tailored as follows: 3 | PE= %
i
-10.9.2.5 — change first sentence lo read: Mainfenance, Test and Support Equipment b
(MT&SE) requirements (inciude Built-in Test Eguipment (BITE), MTBCF/Mezn Repair
Time/Fault Detection/Fault isolation) will be addressed to the maximum extent practical.
-10.9.3 thru 10.9.3.5 - Delste
-10.8.4.6 — Change header to read: Interim Contractor Support
-10.2.4.10 - change header to read: Mability Readiness Sparss Package
-10.9.4.11 thru 10.9.4.14 — Delata
-10.8.8.2 thru 10.9.6.3 - Delste
-10.8.11.2 thru 10.9.11.5 - Dalate
Blk 3. DISTRIBUTION STATEMENT C: Distribution authorized to US Govemment
agencies and their contractors. Other requests for this document shall be referred
To ASC/RAJD, Wright-Patierson AFB OH 45433,
Blks 10, 12 & 13: Deliver ILSP at CDR. Final due 30 days after |
raceipt of govermnment comments. Subsaquent submitials as ILS program changes |
OCCLr. |
Blk 14. Documents shall be provided via electronic media utilizing standard
Microsoft office applications
ASCIRAJD [
2640 Loop Road Wesi, RM 213
Wright-Patterson AFE OH £5433-7106
E-mail soft copy: Elizabeth Blanton@wpafb =t mil
15.TOTAL
BY H OATE L AFFROVED BY 2. DATE
mr;fn: gﬁa Manager 17 dum 2007 Mary Shefman, Program Manager 17 Jun 2002
ASTRA 937-255-4428 ASCAAID, §37-255.4523
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Mu!fi—Pfaf{arm Common Datg Link (MP-C DLE

CONTRACT DATA REQUIREMENTS LIST s oy
. GTOL 1 BE
(1 Data #=m)
e e e e e T e o e
o ations for reducing the burden = Depanmmet of Dufenza, Wmh&mhmw-ﬁmmmm]. 1215 Jeffaree Divi Highwey Scbs
1204, Arfingter VA Xy o Rissporcenes showid ba mmmtmv-ﬂﬂngmgmphmdm.mpmnnmhmut“mh toocomply weh 5 seliscnen of
wfenaticn ¥ doss nol depiiey B CUmeEly valks CUE corpel sumbor. Pleass DO WOT-RET FM yeir form s o abova #adioss. Bend compiste forr b e m“’“"ﬂmh”
P Contact PR No Btnd in Bk B =il
A CONTRACGT LINE ITER NO. B. EXHIBIT C.CATEGORY:
0002 ) TOR ™ OTHER
D. SYSTEMNTEM E: CONTRACTIPR NO_ F. CONTRACTOR
MP-CDL F33657-02.C-5411
1.DATA ITEMNO. [ Z THLEOF DATA ITEM 3 SUBTITLE
BOO? | Technica Manusl Contract Requimments [TMCR) |Source Chata) S -
A AUTHORITY (Data Acquision Comement ho ] 5, CONTRACT REFERENGCE _ E.REQUIRING OFFICE - ——— —
! SOW para =B ASC/RAID
TM-36-014 1 Sl ek -
% DiST STATEMENT | 10. FREQUENCT -12_DATE DF FIRST SUBMISSION 14 o L CISTRIBUTION == :
RECUIRED SEEBLK L Fop 2 b CORES - -
c 11. A5 OF DATE 13, DATE SUBSEQUENT SRESSEE Finat
SUBMISSION - i o
SEEBLK 16 il | [ Bl
15. REMARKS T ASTRAID: . 3
Blk4: 333 attached TMCR-88-01J for distribution requrements. - Dot
= f T i 3 i
Bik9: DEFSTRIBUTFDN STATEMENT C: Distribution authosized to }.}S Sovemment = r
agencies and their contractors. Other requests for this document shall be referred =
To ASC/RAJD, Wright-Patterson AFB OH 45433
Blks 10, 12 & 13 & 14 Document to be developed in accordancs with attachad
TMCR-85-01. "y
ASC/RAUD
2840 Loop Road West, RM 213
Wright-Patterson AFE OH 454337108
E-mail soft copy. Elizabeth Blanton@wpafb. af mil
1
15 TOTAL = 1
H. DATE L APPROVED BY L DATE
mf;rﬁ:r? ?J‘;{a Manager 7 Jun 2002 Mary Sharman, Program Manager A7 Jun 2002 g
ASCIRA 937055 4475 ASCRAID, §37-255-4523
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: MuM—PIar{arm Common Data Link @P—CDL!

CONTRACT DATA REQUIREMENTS LIST Fori Apmima
C4-0188
(1 Dafa Rem)
i e i et e g L T ST S T S g T o e o e e L S o e o
Bugeations o educing e barden, 1= Dapariant of Dafgoisa Wiihinpton Hesdgiamersy Saracss. Direct=rale foe |nformation Cosrasom i Rpors [DI0T0188], 1215 Jefleron Dva Highwwry Sute
1204, Adinglon YA 22M0 430 Hesorderss Aok ba wemem that rrof watfratanding ey S pervinaon, of Brw, ne parson shall be BT Ay paraty for failfing 12 comiply with @ cofection of
mrlmam@-mmﬂmmm Bm:lmmTHF;?mmmmhmm mhhhhwlnﬂmﬂatﬂ-um:rh:
O CoriraciPR No. Hl!!]"_r: Eﬂﬁé_ i,
A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
2007 B TDP ™ OTHER
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
MP-CDL F33657-02-C-5411
1.DATA TEM NG, | Z TNLEOF DATA ITEM 3. SUBTITLE
BO03 - | Training Conduct Suppont D:-cur'ﬁunl___ I o =
4. AUTHORITY (Dsfs Acquistion Document No.] | 5. CONTRACT REFERENCE &. REQUIRING OFFICE
| 500 ASCRAID. .
DELALSSB1503A  ———e — i o b 7 & erers - ST
7.00 250REQ B. ST STATEMENT | 10, FREQUENGCY 12. DATE OF FIRST SUEMISSION 14 | DISTRIBUTIOR: 20 =0
H=ET- —] REQUIRED SEE BLK 18 o= bICOPIES 7
8 APPCOOE i SE [ 11.ASOF DATE | 13, DATE SUSSEGUENT = ADCRESSEE Fra
I SUBMISSION [
LE . SEEBLK 16 if D [y T
18 REM : ARCRAlD 5 o
Bik 4! ractor format acceptable e T = N
Bik 3. QISTRIBUTION STATEMENT C- Distribution authorized to US Govermnment
2gencies and their contraciors. Other requests for this document shall be referred
To ASC/RAJD, Wright-Patterson AFE OH. 45433
Biks 10, 12 & 13 & 14. Delivery raine= guides as follows: =
2 30 days prior to each in-process review far training
b. 30 days prior to star of initial training
c. 30 days afier completion of final course
Bik 14. Documents shall be provided via slecironic media ulilizing standard
Microsoft office applications. |
ASCRAJD
2640 Loop Road West, RM 213
Wright-Patterson AFB OH 454327106
E-mail soft copy; Elizabeth Blanton@wpafb. af. mil
15. TOTAL — ]
Ty H. DATE L APPROVED BT 3. OATE
géﬁpm BDL‘& Marager 17 Jun 2002 Mary Shesman, Program Manager 17 Jdun 2002
ASC/RAJ, 937.255.4408 ASCRAJID. 537-255.4503
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CONTRACT DATA REQUIREMENTS LIST T Arprovd
oy B No. 0704-0188
(1 Data .n't&m}
T % = m a T P el
S e e e o T e e e
Biggesions for reducing the burter, 1= Decarrmest of Cafenae Washingon Herdguanen Servces, Dreclarals for Infextraation Opmemtions 8 oot [T01-0185), 1215 Jeflarsan Corve Highway, Suste
120, Astinghen WA, Fa 00 Resondents shoukd b gwars thar rot wit vy othee pendmion of liw, no pafson shall be R0t 1 By Dy e falling e comply with o colischon, of
m!tmm{dm:ynmrm i O cortred rumnbar. Plaoese DO NCT BEET0R N PO form i B sbove mns.mmmimnth:mnmmuinq Cortating O for
St ContractyPR Ko, ksled in Sk =
A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0002 8 ToP ™ OTHER
L. SYSTEMATEM E. CONTRACTIFR NO. F.CONTRACTOR
F33657-02-C-54141
ME-CDL 5=
1.DATA TEM NO_ | 2 TINLE OF DATA TTER 3. SUBTITLE
BOO4 Fropessd Spare Pans Lt
4 AUTHORITY (Dals Acquistion Document No) | 5. CONTRAET REFERERGE &. REQUIRING OFFICE
| B0W parg ASCIRAID
| D-ILSS-30134
-{ 7. DD ZEGREG 8. DISTSTATEMENT [ 10. FREQUENCY 12. DATE OF FIRST SUBMIESION 1. DISTRIBUTION
3 ] REQUIRED : SEEBIK 6 I B COFES
5. APP CODE o 11.ASOF DATE | 13, DATE SUBSEQUENT a ADDRESEEE | | Frm
f : SUBMISSION
N i | SEEBLK 16 i B T R
18 REMARKE ] ASCRAID | 3
Blk 4™ Contractor format acceptable. Parts List should be consistent with Moability
Réaﬂinﬁ'ss Spares Package outiined in GDRL B001
Bik 9: DISTRIBUTION STATEMENT C: Distribution authorized to US Govemnment
agencies and their confractors. Other requests for this document shall be referred
To ASC/RAJD, Wright-Pattersan AFB OH 45433
Blks 10, 12 & 13. Delivery dates TBD.
Blk 14: Documents shall be provided via electronic media utifizing standard
Microsofl office applications
ASCIRAID
2640 Loop Road West. RM 213
Whright-Patterson AFB OH 454337108
E-mail soft copy: Elizabeth Bianton@wpafb.af mil
15 TOTAL :

E. H. DATE L AFPROVED BY J. DATE
g;ﬁ;ﬁ:ﬁ BD‘I;LH Managet 17 Jun 2002 Mary Sherman, Program Manager 17 Jun 2002
ASCIRAL G37-255-4428 ASCIRAID 937-255 4523
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DEPARTMENT OF DEFENSE

CONTRACT SECURITY CLASSIFICATION SPECIFICATION

1. CLEARANCE AND SAFEGUARDING

8. FACILITY CLEARANCE REDUIRED

. : SECRET
[The requiremsnts of the Do Industrial Secuvity Marusl saply
mg;ﬁnﬂrmdtﬁkaﬁoﬁt B. LEVEL OF SAFEGUARDING REGLIRED
SECRET

2. THIS SPECIFICATION IS FOR: X and complate &3 apphcabip)

3. THIS SPECIFICATION 15: fx ane COmEiEte &3 popicadiel

b PRIME CONTRACT NLAJBER W DATE {¥¥Y Y ReADD)
& QRIGINAL fComplere date in aF cases)
20020617
b. SUBCONTRACT NUREBCH b. REMISED REVISHIN MO, DATE (¥ Y ¥ yaeDDy
(Bupacyacies s
| prevous spec)
c. SOLICITATION OR OTHER WUBIEER

% F33657-02-R-3411 20021030

DUE DATE (¥YYYMsos)

{ . FINAL fComplars ftem 5 it af casas]

DATE (Y Y YMOD)

4. IS THIS A FOLLOW-OK CONTRACT?
Clasarfiad matarial recetved or gerersted undee

__| ¥ES

| X [me. W ¥es. compiats the Tollowing:
{Freceding Conlrect Number! & bengisrsd 1 thin foloweon contracs

5. IS THIS A FINAL DD FORM 2547
hmmhm:mm

| [ves [ X TR0 v vas. compiete the fesowing:

. Fetention of the clasaified materisl s authorized for the padod of

6. CONTRACTOR ok Comomrmiad #ad Govemmeant Entity (CAGE] Codal

—
—

DD FORM 254, DEC 1939

k. OTHER (Specity

Pre-contract award to classified is required

L NAME, ADORESS, AND OIF CODE B.CASECOOE |c. COGNIZANT SECURITY OFFiCE (Nsme, Addass, s 7 Cogel Tl
REFERENCE SOURCE EIST"
1 e Wil T o=
7. SUBCONTRAGTOR = ©
& HAME, ADDRESS, AND IOF CODE b. TAGE CODE |c. COGNIZANT SECURITY OFRCE Vama, Addrgss, and Zip Code)
N/A N/A N/A
i
{
8. ACTUAL PERFORMANCE
L LOCATION b. CAGE CODE [ o. COGMIZANT SECURITY OFFILE iNarme, Atress, and 2 Code)
NiA NiA NiA
5. GEMERAL IDENTIFICATION OF THIS PROCUREMENT
COMMON DATA LINK (CDL) COMPLIANT DATA LINK CONCEPT DEVELOPEMENT AND TESTING.

10. CONTRACTOR WILL REQUIRE ACCESS TO: YES | NO | 11. IN PERFORMING THIS CONTRACT. CONTRACTOR WILL: YES| MO
L COMMUNCATIONS BECURTY (COMEE0 S ORMATION X == e e s X
5 RESTRICTED DATA X | v recers coastren pocuments oLy =
= CATICAL MUCLEAR WEARDH DESGH MEORMATION X | = FEcEnE AND GENERATE CLASSIRED MATEREAL hd

| o rornERLY RESTRICTED DATA A | % rasmcate soory, on STORE CLAEStES rmm L ™
& INTELLIGENCE IFORMATION * . L) =
e ———— ; X

(1 NomSCl X1 = X

i, SPECIAL ACCESS [NFORMATION X = X

5 HATO BFCAMATION K| L AavE ToweesT REouRemEnTS *
R FOREIGH GUVERNMENT MEQRMATEN A L AaE crmanos srouny orsEn recimmeETs L b4

LIMITED DISSEMINATION INFOSMAT o A | v = Ame0RrED 1O USE THE Derenas CoumEn seracs =

i FOROFFICIAL USE ONLY INFCRMATION x I OTHER [Spacity) o

b4

PREVIOUS EDITION IS OBSOLETE.
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F33657-
ADDENDUM TO DD FORM 254 {Block 16§)
FOR OFFICIAL USE ONLY (FOUD)
(Reference Dol Regularion 5400.7/4ir F. orce Supplement, 22 Jfuly 1999)

|. GENERAL: FOUD isi:'ifuumh'.unﬂmt]:r.nsmtbemgivmummityclasaiﬁcaﬁonpursummm:cﬁmianfmﬁm
ut which may be withheld from the public because disclosure would cause a foresecable harm to an interest protected by o
o the Freedom of Information Act (FOIA) exemptions 2 through 9, Additional information on FOUQ may be obtained by

he User Agency. FOUOD i assigned to information at the time 7t is created in 2 DoD) Agency or derivatively as instructed ir
“lassification Ghde.

I MARKING:

2. FOUO iformation received (released by 2 DoD companeat) should coritain the following marking, when recen
DOCUMENT CONTAINS INFORMATION EXEMPT FROM MANDATORY DISCLOSURE UNDER FOIA. EXEM
__ APPLIES/APPLY.

b.  Mark ansmelassified documment t:unl‘.ammg FOUD mformation "FOR OFFICIAL USE ONLY™ at the bottom of
ontaiming FOUGimformation and on the botiomi of the Font page or frorit cover (if any) and on the back of the last pEge
1ack cover {if any): ‘Each paragraph containing FOUO information shall be'marked a5 such.

(M e =T

¢ | Within a classified-document, mn indlivicha! pagetiat contatne both FOUO and classified information shall be ma

nformation but no classified nformtion: shall be marked *FOR OFFICIAL USE ONLY at the top 2nd bottom of the page
tach paragraph that contains FOUQ mformation: \NOTE: ‘For“production efficiency” the entire document may be mark

Hurpsoers fepuanl. “When 4 mdin fregos mlesy b
d, mmmm-urmngﬁnmm:m tapes, or slides FOR OFFICIAL USE ONL
hmmu.wmwmimmuomm cisars ]

€. Mark cach part of 2 message that contains FOUO imformstion. Unclassified messages containing FOUG inform

thow the abbrevizstion "FOUD" before the text begins,

. DISSEMINATION: FOUO may be disseminated between officials of DoD Components, DoD comtractors, cons:
mgantees to condnct official business for Dal, Recipients shall be made aware of the smrs of such mformation snd tra
thllbehymudmpndudemmburhedpubﬂcﬁﬂmm ed

L. TRANSMISSION: FOUO mnformation shall be transmitted in 2 manner that picvents disclosure of the contents,
:ommingled with classified information, ft may be sent viz firsrclass mail or parcel post Bufky shipments, ie. testing mat

Zensider the location of sending and receiving machines and enaure authorized persomnel are availsble to receive
nformation as soon as it is transmitted. Transmittal documents shall call attention to the presence of FOUOD atiachmen
nformation may also be sent via e-mail if it is sent via & system that will prevent unintentiona! or unauthorized disclosure,

. STORAGE: To safeguard FOR OFFICIAL USE ONLY records during normal duty hours, place them in an out-of-sig
f your work area is accessible ta persons who do not bave 2 valid need for the informstion. After pormal duty hours, sp
rcords to prevent unsuthorized access. File them with other unclassified records in unlocked files or desks when nomm
wuilding security is provided  When there is no internal building sscurity, locked buildings or rooms normally provide ades
lours protection. If such protection is not considered adequatc, FOUO material shall be stored in locked containers s

-abinets, desks, or bookeases. Expenditure of funds for security containers or closed areas solely for the protection of FOI
rohibited

i. DESTRUCTION: When no longer needed, FOUO information shall be disposed of by any method that will P
lisclosure to unsuthorized individuals.

Effective 12 Fels




F3365702-R-541]
ADDENDUM TO DD FORM 254 (Block 11¢)
SPECIAL CONSIDERATIONS
(AFMAN 33-214V EXTRACT)

3.4. Special Items. People may mnocently mtroduce other radig devices, such as pagers, hand held porteble transceiver radios,
cellular telephones, cordless telephones, and cordless microphones into the area processing classified mformation with disastrons
results. Also, alarm systems may use radic Tansmitters to aler remotely located security or fire-fighting teams,

34.2. Beepers and Pagers. Thase coumiermeasures are required  Beepers and pagers deserve special consideration because of their
unique operational applications. A person may carry these devices into an area where classified mformation is processed. If the
p-:rmuca&nﬁngruchad:ﬁcewuﬂ'sinThefwﬂhy.ﬂﬁhﬁm.OEﬂrdtkicemdmth:mlq:hnmwkcq:ﬁcdcﬁcezmtmﬁ'm
classified processors. If the person carrying the device i a short-term visitor, it'is not necessary to tam off the device because the
visitor usually moves about in the facility. I the deyice has & trensmit capability, follow the mstractions for hand-held radios.

3.43. Alarm Systems. Thess CounteTToeRsITes Aré required | The mode of aperation of alamm 5mfid1'.&ﬁ*¢q1mcy transmitters
will Getermine their treatment. Any such transmitter with & contizuous trmnsmit mode or 2 high duty cycle (ransmits most of the time)
most meet the same separztion requirements asall.ather fixed transmitters. follow the applicable guidance in paragraph 3.3, If they do
not meet these requirements, exclude them from opemting in the classified. infommation processing ared. Low duty cycle (transmis

information processing area when the facility is located outside the United States,
3.4.6. Cordiess Microphones.
3.4.6.1. Radio Frequency Cordless Microphones. These countermeasures are required  When 2 radio frequency cordiess
nﬁcmphune,tmlpwdorm:nz}ptzd,isumforbﬁ:ﬁngﬁﬂmchsﬁﬁed information or nnclassified mformation, scparate it 10
meters from RED equipment. Using unencrypted radio hqmrymd]assnﬁmwhunsfmchmﬂdbﬁeﬁngs is prohibited.

34.7. Cordless Accessories. Thess countermeasures are required When 2 radio frequency cordless sccessory such as a keyboard or
amhmﬂ,upam&ilﬁmmﬁomlﬂ)ﬂpﬁpmm Rxdiuﬁtqumcymﬂlmammﬁ:sﬂmbcmdwpmmsdﬂmﬁad
348 W&eﬁmlﬁcﬂﬁ:ﬂNﬂﬁwh[LAH}. These countermeasures are required. m;mﬁmmmmsm
stparate the tansmitter and receiver units 5 meters from RED equipment.

349 Infrared LANs. Mmhrmmmrﬁquﬁed. An mfrzred LAN processing classified informstion requires blocking the
lin:ﬂf:u'ghtmapomﬂ:l:phuwhn:mui\ﬂmymu}ddemm:mﬁamdmﬁmsDunutrurg:rﬂ:arrmﬂ:otshi:ym
cause mfrared signals to be reflected. Th:bmmhﬁnnistDuseacimedmom.kacpinglh:dmm:hmdmdm?eﬁ:lgmwms
with drapes,

3.4.10 Infrared Devicss, These countermeasnres are required. Infrared devices not coversd by any subparagraph of paragraph 3.4
rtqm'm;btock:ingthei.'m:ufsightm:pnssibkpiauﬂm:madmurywdddctmmcmﬁimdmmﬁmgﬂomfmgutht
mmolhmshinysmfamtamirtﬁaudﬁm!slubercﬂmd_ Thabesxsohlﬁumsmuscaciﬂwjmkmpingmedmmclomm
covering the windows with drapes.

NOTE: If gwidance in paragraph 3.3 on Alerm signals is necded, plesse contact the Program ManagerContract Monitor to obtain.

Effective 9 April 2002



F33657-02-R-5411
ADDENDUM TO DD FORM 254 (Block 110)
EMISSION SECURITY (EMSEC) REQUIREMENTS
(FORMERLY TEMPEST REQUIREMENTS)

EMISSIONS SECURITY ASSESSMENT REQUEST (ESAR)
ALL SYSTEMS

L. The contractor shall ensure that corpromising emanations (EMSEC) conditions related 1o this contract are mmnimized,

2. The contractor shall provide countermeasure assessment dets 10 the Contracting Officer (CO), in the form of an ESAR. The ESAR
shall provide only specific responses to (he data required in paragraph 3 below. The contractor’s standard security plan shall NOT be

i:zﬁ_inmn‘onm]lb:mwmcm&mmctmmnmthﬁnwﬂhmsﬁcﬁwmbemﬁmdw
the government EMSEC authority using current Air Force EMSEC ditectives. EMSEC ie applied oo 2 case-by-case basis and firfher
mformation may be required to complete the review. Thcmmﬂrnmﬁdeﬂﬁsﬁﬁmﬁmmmmmmmm After
the evaluation of the ESAR by the government EMSEC authority, additional EMSEC requirements may be necessary. When changes
iy the information required i.upar:graphEhelawmm{iuchad.in;,hu Bt limited to, relocation, sdditions, or deletions of equipment

from the origina! approved room), the contractors shall notify the CO of these changes. Upon request. the contractor shall subnmit o

the CO 2 new ESAR, iennfying the new configuration ar least 30 days before the change sccurs. Thé ‘contractor shall NOT
commence processing with the new configuration until receiving, as 2 minimum, interim approval from the CO.

3. *ESAR contents shall include, 2z 3 muinimurm, the following information:

2. The specific classification and special calegories of materjal to be processed/handled by electronic means, Include parcenige
of gach classification level used tnchading unclassified (ie., 5% Top Secret, 10% Secret/SAR, 25% Secret, 60% Unclassified).

b. The specific location (complete address, building/room number, or office) where classified processing will be performed.
Inchude identification of any other contractor/company located within 200 meters of the facility. ]

c. Attach a copy of the Defense Investipative Service {DIS) Form 147 to validate physical security and approved storage level of
the facility.

d. Provide the name, title, and telephone number (commercial andiar DSN) of a point of contact at the facility where processing
will oceur.

4, Tbcpn'nmuontmctnrshuu:muﬂ:ataﬂmbcmmm’mvmdmm]yﬁmEMSECmqt&mmﬂmpufum
clessified processing related to this contract, Thembcmtmimwﬂlmvﬂeﬁ:abovedmdmhough&kyﬁrmhhcam

*NOTE: A copy of your Automated Information System Security Plan(s) (AISSP) will suffice.

Effcctive § April 2002
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1. INTRODUCTION

L-3 Communications Systems - West (hereinafter referred to as *L3CSW™) is pleased to submit our
Master Small Business Subcontracting Plan pursuant to FAR 19.704, which contains all the
elements required by the clause of 52.219-9, except for a specific subcontracting plan's
goals. (See page 14)

It is the intent of L3CSW to provide maximum practicable opportunities in its acquisitions to small
business, HUBZone small business. small disadvantaged business, women-owned small business
and veteran-owned small business concerns (SB/HUBSB/SDB/WOSB/VOSB/S DVOSRB).

L3CSW located in Salt Lake city, Utah, is a leader in communication systems for intelligence
collection, imagery processing, satellite communications and software engineering for the defense
industry. Communications Systems-West is a division of L-3 Communications.

Historically. L3CSW has endorsed and fully supported corporate policy that discrimination shall not
exist in any area of L-3 Communications including employment or general conduct of Company
business. L3ICSW is strongly committed to the purpose and objectives of our Small Business
Program and management has long recognized that inclusion of small businesses in their business
plans 15 critical to competition and customer satisfaction.

2. DEFINITIONS
As used throughout the Plan. the following terms have the definitions indicated below:

"Small business " means a concern, including its affiliates, that is independently owned and
operated, not dominant in the ficld of operation in which it is bidding on government contracts, and
qualified as a small business under the criteria and size standards in 13 CFR Part 121.

“Historically black colleges and universities " means institutions determined by the Secretary of
Education 1o meet the requirements of 34 CFR 608.2.

“Minority institutions " means institutions meeting the requirements prescribed by the Secretary of
Education at 34 CFR 607.2. The term also includes any nonprofit research institution that was an
integral part of a historically black college or university before November 14, 1986,

“Small disadvantaged business " means a small business concemn that is at least 51 percent owned
by one or more individuals who are both socially and economically disadvantaged, or a publicly
owned business having at least 51 percent of its stock owned by one or more socially and
economically disadvantaged individuals and has its management and daily business controlled by
one or more such individuals. This term also means a small business concern that is at least 51
percent unconditionally owned by one of these entities, that has its management and daily business
operations controlled by members of a Federally recognized Indian tribe or Native Hawaiian
Organization, and meets the requirements of 13 CFR 124. L3CSW presumes that socially and
economically disadvantaged individuals are US citizens who are Black Americans, Hispanic
Americans, Asian-Pacific Americans, Subcontinent Asian Americans and other minorities, as well
as any other individuals found to be socially and sconomically disadvantaged by the Small Business
Administration pursuant to Section 8(a) of the Small Business Act. For the purposes of the Plan, the
term mncludes historically black colleges and universities and minority instimutions (HBCU&MI) as
defined above are a subset of the term small disadvantaged business (SDB).
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“Socially disadvantaged individuals " means individuals who have been subjected 1o racial or ethnic
prejudice or cultural bias because of their identity as a member of a group without regard to their
qualities as individuals.

“Economically disadvantaged individuals " means socially disadvantaged mdividuals whose ability
to compete in the free enterprise system is impaired due to diminished opportunities to obtain
capital and credit as compared to others in the same line of business who are not socially
disadvantaged.

“Woman-owned small business concern” means a small business which is at least 51 percent owned
by one or more women or, in the case of any publicly owned business, at least 51 percent of the
stock of which is owned by one or more women; and whose management and daily business
operations are controlled by one or more women.

"HUBZone small business concern” means a small business concern that appears on the list of
qualified lstorically underutihized business zone (HUBZone) small business concerns who have
been certified by the US Small Business Administration (SBA).

“Contract” means any confract between L3CSW and the U.S. Government or any subcontract
where LICSW is a subcontractor to a prime contractor or higher tier contractor under a Federal
government contract valued in excess of $500.000.

"Veteran-owned small business concern” means a small business concern which is at least 51
percent owned by one or more veterans (as defined at 38 U.S.C. 101 (2)) or in the case of any
publicly owned busimess, at least 51 percent of the stock of which is owned by one or more veterans
and whose management and daily business operations of which are controlled by one or more
velerans.

“Service-disabled veteran-owned small business concern” means a small business concern which is
owned by one or more service-disabled veterans or in the case of any publicly owned business; at
least 51 percent of the stock of which is owned by one or more service-disabled veterans and whose
management and daily business operations are controlled by one or more service-disabled veterans
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver
of such veteran. Service-disabled veteran means a veteran as defined in 38 U.S.C. 101(2), with a
disability that is service-connected, as defined in 38 U.S.C. 101(16).

POLICY

In furtherance of the policy of the U.S. Government to facilitate participation in government
contracting by small businesses, it is the policy of L-3 Communication Svstems to afford small
businesses, small disadvantaged businesses, women-owned small businesses. and HUBZone small
businesses maximum practicable opportunity to compete for and furnish materials and services
required by L3CSW for performance of both Government and commercial programs. This policy is
set forth in the L-3 Communication Systems Policy P-081 Small Business Development Program. It
18 L-3 Communication Systems policy that its business units will conduct socioeconomic
subcontracting programs in recognition of compelling moral, social and economic necessities. It is
also L-3 Communication Systems policy to facilitate the achievement of its negotiated
subcontracting goals by developing the capabilities of, and pursuing opportunities to award
subcontracts and other procurements to SB/HUBSB/SDB/WOSB/VOSB/SDVOSB.

[
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L3CSW, through normal operating procedures, complies with relevant Government regulations, as
evidenced by sections of the Material Acquisition Procedure Manual. The operating procedures are
periodically reviewed and evaluated by cognizant Government representatives and have consistently
been found satisfactory and in compliance with regulations.

4. CERTIFICATION OF SUPPLIER CLASS

Currently L3CSW requires subcontractors to certify as to their status as a large business, small
business, small disadvantaged business, women-owned small business, HUBZone small business,
veleran-owned small business and historically black college and university or minority institution.
New subcontractors must provide such certification prior to receipt of the first purchase order.
Under this procedure, L3CSW relies in good faith on the self-certifications provided by
subcontractors and prospective subcontractors, Notice is provided to subcontractors. similar to that
m the solicitation provision of FAR 52.219-1, conceming penalties for misrepresentations of
business status as small business for the purpose of obtaining subcontracts.

For purchase order placements related to DOD contracts containing the FAR 52.219-9 clause (Small
Business Subcontracting Plan), L3CSW will consider a company to be a small disadvantaged
business only if they have been certified as such by the Small Business Administration (SBA),
L3CSW will rely on the SBA’s on-line PRO-Ner System to validate the status of these commpanies.
However, it should be noted that the projections provided in this Plan are related to previously
awarded or anticipated DOD contracts that do not contain the certification requirement.

The PRO-Ner System will be used to confirm the status of any company that is claiming to be
certified as a small disadvantaged business or HUBZone small business.

5. ADMINISTRATION OF THE PLAN

To ensure maintenance and optimum improvement of the high performance standards set for for the
company’s Small Buisness Program, L-3 Communications Systems has established a Corporate
Small Business Task force team. This team is lead by the Corporate Vice President of Procurement.

The L3CSW Small Business Liaison Officer is responsible for directing the Company’s daily efforts
to ensure that the policy described in Section 3 above is fully carried out.

Small Business lLiaison Officer

Ms. Debora Moffin

L-3 Communication Systems — West
640 North 2200 West, M/S E1F06
P.O. Box 16830

Salt Lake City, UT 84116-0850
Telephone: (801) 594-7261
Facsimile: (801) 394-3754
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6.  SMALL BUSINESS LIAISON’S PRIMARY RESPONSIBILITIES

The Small Business Liaison’s primary responsibilities are to:

d.

Coordinate with Contract Representatives to ensure that a Request for Subcontract Plan is
submitted to Procurement Administration for all applicable contracts in excess of $500.000,

Submut detailed proposal information to prepare the Subcontracting Plan in accordance with
FAR 52.219-9.

Review all subcontract plans submitted to L3CSW on all contracts in excess of $500.0100
with large businesses. Large businesses must submit a plan for LACSW's approval before
an order can placed.

Be aware of legal and regulatory changes to the subcontracting program. which affect
L3CSW's procedures and responsibilities.

Serve as liaison with Defense Contract Management Command - Denver (DCMC-Deenver)
and the Small Business Administration (SBA), or any other Federal agency Tepresentatives
concerning L3CSW's subcontracting plans.

Prepare all required semi-annual/annual reports required for our Subcontracting Program.

Work directly with and advise all functional organizations within L3CSW and the
corporation on any areas relating to SB/HUBSB/SDB/WOSB/VOSB/SDVOSB.

Participate m the establishment of goals and objectives for each business area and provide
management, on a monthly basis, reports which track progress toward goal achievement.

Provide training programs for individuals in key functional areas of the requirements of the
Small Business Subecontracting Program.

Provide assistance and counsel to SBFHUBSB/SDB/WOSB/VOSB/SDVOSRE
businesses regarding subcontracting opportunities and L3CSW procurement procedures
with respect to such matters as bid preparation, quality requirements, schedule
requirements, availability of progress payments. and assistance with understanding and
complying with contractual requirements.

Establish, monitor, and control reporting for L3CSW management. procurement personnel,
corporate personnel, and Federal agencies.

Compile and maintain source directories on current potential
SB/HUBSBE/SDB/WOSB/VOSB/SDVOSB to aid procurement personnel in locating
and contracting with such concemns.

Assist in the development of the management techniques and methods to help ensure that
small businesses and small historically underutilized businesses have the ability to compete.

Perform outreach and represent L3CSW i matters relating to the small business
subcontracting program with cognizant Federal agencies including components of the
Department of Defense (DoD) and the SBA, as well as state and local agencies, local
Chambers of Commerce, national and regional purchasing councils, and other
organizations.
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0. Cooperate with SBA representatives with respect to periodic reviews and/or opportunity
referrals, consistent with the DLA/SBA Memorandum of Agreement.

p- Ensure that SB/HUBSB/SDB/WOSB/VOSB/SDVOSB are given consideration in
make-or-buy decisions:

q. Participate and/or sponsor programs providing training- and business-related information to
SB/HUBSB/SDB/WOSB/VOSB/SDVOSB. Actively involve Historically Black
Colleges and Universities/Minority Institutions (HBCU/MI) in this effort whenever

possible.
L Attend small business procurement conferences and trade fairs.
s. Ensure that managers and employees are recognized and rewarded for exceplional

performance and initiative in support of the Small Business Program.

7.  DESCRIPTION OF EFFORTS

a.  L-3 Commumication Systems is commutted to offéring small businesses and small businesses
owned and controlled by historically underutilized individuals the maximum practical
opportunity to participate in the performance of purchase orders and subcontracts.

b.  L3CSW will ensure that SB/HUBSB/SDB/WOSB/VOSB/SDVOSB concerns have an
equitable opportunity to compete. This will be accomplished by affording such businesses the
opportumity to quote. allowing sufficient fime for preparation of bids, adjusting quantities. and
offering guidance in the interpretation of specifications 50 as 1o facilitate the participation of
small businesses and small historically underutilized businesses.

¢.  Such assurances are obtained throughout the normal procurement cycle, from source
development. make or buy decisions, design considerations, bid evaluations, and evaluation of
supplier capabilities.

d. Inaddition, formal organization and assignments have been established as defined in the
previous sections. A Small Business and Small Historically Underutilized Business
Development Plan has been created. Corporate and division task forces are working effectively,
as defined under the Records section of this plan. Reports, records and procedures have bheen
mstituted to support this effort as identified under the Records section.

e. L3CSW provides progress payments {0 small businesses and small disadvantaged businesses, in
conformity with the standards for customary progress payments stated in FAR Subpart 32.5.
The need for such progress payments is not considered as a handicap or adverse factor in the
award of subcontracts.

8. SUBCONTRACT PLAN DETAIL

On a contract-by-contract basis, separate percentage goals and subcontract dollars with small
business, HUBZone small business, small disadvantaged business (including HBCU/MI), women-
owned small business and veteran-owned small business will be submitted for negotiated/formally
advertised confracts,
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The method used in developing proposed subcontracting goals for small and small historically
underutilized business concerns is as follows.

a.  The accounting system at L3CSW is set up and approved under Cost Accounting Standards.

To determine contract goals, first the contract Bill of Material is reviewed and categories are
established for each material grouping, including Metal Fab, Raw Material. Supplier Parts and
Subcontracts; this vields a contract profile. Second. the division-wide performance and
projected performance are reviewed and similarly categorized with commitments to large,
small, and historically underutilized business. Finally, the division-wide figures will be
projected to the contract profile where the specific mix will determine the goals represented.
The detailed analysis will be presented along with the contract-by-contract goals developed.

b.  To determine the propertionate share of direct and overhead costs incurred with small business
and small historically underutilized business, indirect and overhead costs are amortized to
each contract based on the percentage that division-wide indirect and overhead ProcUréments
ran in the previous year. That percentage is applied to direct material expected to be
subcontracted for this contract (less MSO and material factors) to obtain the total planned
indirect amount. The goals are based on annualized division-wide performance for indirect
and overhead purchases.

9. IDENTIFICATION AND DEVELOPMENT OF POTENTIAL SOURCES

L3CSW maintains source directories and access to SBA's PRO-NET for small business, small
disadvantaged business, HUBZone small business, women-owned small business and veteran-
owned small business concerns. These directories are supplemented through information shared by
other -3 Communication Systems companies and divisions,

Source listings from the following sources are used to the maximum practicable extent to ensure
that SB/HUBSB/SDB/WOSB/VOSB/SDVOSB are identified as potential sources: the Small
Business Admimistration’s PRO-Net System, Try Us Directory, the National Minority Purchasing
Council and its Regional Purchasing Councils, the Minority Business Development Agency in the
Department of Commerce, Minority Business Development Centers, and various Chambers of
Commerce. Source listings are also obtained from various industries and trade organizations,

L3CSW representatives regularly attend and actively participate in Federal procurement
conferences, trade fairs, corporate meetings, industry conferences, seminars and related functions to
seek new SB/HUBSB/SDB/WOSB/VOSB/SDVOSB business sources.

Corporate and L3CSW directives and procedures emphasize that special effort is to be expended in
seeking SB/HUBSB/SDB/WOSB/VOSB/SDVOSB gualified to furnish subcontracted materials
and services. This effort includes assistance in every reasonable manner to develop new potential
sources. L3ICSW continually strives to develop new competitive small business sources.

Solicitation methods include source lists, trade fairs, mail campaigns, trade organizations, business

development organizations, agency recommendations, committees, qualified producer's lists, task
forces, supplier contacts, questionnaires and interviews.
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10.

SUBCONTRACT FLOWDOWN PROVISIONS

L3CSW includes the following provisions in all purchase orders and subconiracts issued in support
of Federal contracts except where such inclusion is exempted.

FAR 52.219-8. Utilization of Small Business Concemns. (Applicable to all purchase orders and
subcontracts over $25.000 issued in support of Federal contracis except for purchase orders and
subcontracts for personal services or purchase orders and subcontracts which, including all lower-
tier subcontracts, will be performed entirely outside of any state, terTitory, or possession of the
United States, the District of Columbia, and Commonwealth of Puerto Rico.)

FAR 52.219-9. Small Business Subcontracting Plan. (Applicable to all purchase orders and
subcontracts which are issued in support of Federal contracts, which offer further subcontracting
opportunities and which exceed $500,000 ($1.000,000 if for the construction of any public facility).

DFARS 252.219-7003. Small Business, Small Disadvantaged and Women-Owned Small Business
Subcontracting Plan (DOD Contracts). (Applicable to all purchase orders and subcontracts issued in
support of Federal contracts.)

For all purchase orders and subcontracts to which FAR 52.215-9 applies. L3ICSW requires our large
business subcontractors to furnish to L3CSW z plan similar to this Plan which meets the
requirements of FAR 52.219-9.

L3CSW maintains records to demonstrate that its policies and procedures have been implemented
and to track performance and ensure compliance with the requirements and goals reflected by the
subcontract plan. Such records include the following:

a SB/HUBSB/SDB/WOSB/VOSB/SDVOSB source lists and other data. which enahle
procurement personnel to identify, develop and provide bid opportunities to such concems.

b. Records of efforts to obtain and utilize SB/HUBSB/SDB/WOSB/VOSB firms through
contacts with Government and industry organizations.

& Records of all awards of $100,000 or more, indicating on each solicitation 1) whether
SB/HUBSB/SDB/WOSB/VOSB/SDVOSB were solicited and. 1f not, why not; 2) if
applicable, the reason the award was not made to a

SB/HUBSB/SDB/WOSB/VOSB/SDVOSB concern.

d. Records of outreach efforts to contact trade associations, business development
organizations, and participation in conferences and trade fairs to locate firms owned and
operated as SB/HUBSB/SDB/WOSBVOSB.

<5 Fecords of internal activities implemented to give guidance and encouragement to
procurement and other branch personnel, through workshops, seminars, training, ete., and
monitoring performance to evaluate complianee with the program’s requirements.

f. Each purchase order folder will be maintained at the L3CSW that places the order. The
statistical records of the dollars and percentages of L3ICSW awards made to small business.
small disadvantaged business, women-owned small business, and HUBZone small business
concemns ars maintained at that L3CSW. These purchase order folders and statistical
reports are available for review by Federal agencies. such as the Defense Contract

T7of 12




L-3 Communication Systems - West
Master Subeontract Plan

11.

12

13.

Management Command and the Small Business Administration, It is also anticipated that
the cognizant representative of such agencies will conduet periodic site reviews.

COOPERATION WITH CONTRACTING OFFICER AND SMALL BUSINESS
ADMINISTRATION

L3CSW has supported and will continue to support the Government's legislation aimed at
improving the viability and strength of the nation's small business community. L3ICSW has had an
active, successful program in the past, and shzll continue to cooperate with the contracting agency
and SBA on any requirements for submission of periadic reports, such as Standard Form 294 gnd
Standard Form 295 as required by FAR 52.219.9 (d) ( 10)(11), (1), and (iv). and participation in any
studies or surveys.

MONITORING ACTIVITIES TO EVALUATE COMPLIANCE

a.

L3CSW maintains an on-line source and history file. This system keeps history of
businesses L3CSW has used and records current dishursements.

The Plan Administrator issues a report to management and to the buying personnel reporting
current performance and status for the program.

SB/HUBSB/SDB/WOSB/VOSB/SDVOSB annual performance becomes a part of each
responsible manager's objectives. These objectives are included in all involved personnel's
objectives.

The L3CSW Procedure (P-081) was established for PL 95-507 (FAR 52.21 9-9) and is
available to each Buyer via our on-line system. The procedure defines the division's puide
for compliance with the requirements of the Small Business Subcontracting Program and
formally establishes the position of Small Business Liaison Officer (SBLO).

Procedures and policies require that Procurement personnel make every effort to place
orders with SB/HUBSB/SDB/WOSB/VOSB/SDVOSB concerns consistent with
contract requirements. Buying personnel are made aware of the commitment by way of
training sessions in addition to performance ohjectives.

A copy of each subcontracting plan’s goals is maintained on file with applicable
correspondence.

SMALL BUSINESS SYSTEM PROCESS

d.

An automated Small Busimess System utilizes data from purchasing (P-1100) and accounts
payable (A/P-1100) commitments. The data is downloaded from the systems to a Mapper
database on 2 monthly basis.

The name, address and size status of each subcontractor are contained at L3CSW in an on-line
purchasing system. The information is used to develop the Standard Forms 294, 295 and OF
312 reporis.

Indirect expenditures are calculated on a monthly basis. The previous year's indirect
percentages are applied to Small Business Subcontract Plans, and required SF 294/295 reports.

A common account inventory systemn is used for 1tems procured for use by more than one
contract. Common dollar performance is determined by applying the performance percentages
against the contract profile.
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The purchasing data provides the detail for reporting procuremnents for a specific contract flow
through the Procurement department. Specific purchase orders and amounts subcontracted
with individual suppliers are identified by contract number and project number. The actual
performance is computed on a real-time basis.

The following purchasing data is downloaded to a Mapyper file calendar month end:

®=  Purchase Order Number

= Purchase Order Item

»  Supplier

= Purchase Order Line Item Dollars
= Internal/External Supplier Indicator
= Foreign Supplier Indicator

=  Supplier Size Indicator

* Disadvantzged Indicator

*  Minority Type Indicator

= 5DB Certified Indicator

= Women Owned Indicator

» Handicap Indicator

= Hub Zone Indicator

*  HBCUMI ndicator

* (Contract Number

= (Contract Rating

= Sub Account Number

= Project Number

* Buyer Code
* Purchase Order Line Item Type
=  SIC Code

* Purchase Order Commitment Date
® Purchase Order Line Item Type

14. MANAGEMENT INTEREST AND INVOLVEMENT

d.

At the corporate level, L-3 Communication Systems has established a consolidated
procurement task force team.. This team supports each division of the corporation by
consolidating data and establishing corporate-wide procurement programs. Among these
programs is the merging of all division Small Business Liaison Officers for sharing
information and providing unified support of national trade fairs and conferences. The
SBLO's have created a network in support of small and historically underutilized businesses.

A select group of Small Business Liaison Officers, including the SBLO of L3CSW. meets
via teleconference monthly to discuss, interpret, and propose actions to increase the minority
supplier base and disbursements to minority suppliers.

Periodically, in association with setting of objectives, top management issues a letler to all
employees reaffirning L3CSW's commitment to small business and small historically
underutilized business.

The Small Business Liaison Officer issues a quarterly report to management reporting
current performance and status for the program.
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15.

16.

17.

e.  Small business and small historically underutilized business performance becomes a part of
each responsible manager's objectives. In tum, these objectives are included in all involved
personnel’s objectives.

f.  Management also supports the Subcontracting Program in the distribution of corporate
funds.

1} The Small Business Liaison Officer position, along with the SBLO's time, associated
memberships and fees, and travel.

2) Similar costs are supported for all involved personnel.

3) Funding for membership in various trade associations and business development
organizations 13 supported at both the corporate and division level.

g.  L3CSW recognizes the impact of this plan in relation to all areas of its business. As such. an
organizational structure has been created to administer the effort in the most effective
IMANMNET.

HISTORICALLY BLACK COLLEGES AND UNIVERSITIES AND MINORITY
INSTITUTTIONS (HBCU/MI)

The computerized purchasing system utilized by L3CSW has been modified to provide tracking of
the utilization of HBCU/MI businesses. In support of Section 1207 of Public Law 99-661 and
section 806 of Public Law 100-180, L3CSW is attempting to expand iis outreach efforts to
encompass historically black colleges and universities and minority institutions.

SMALL DISADVANTAGED AND HUBZONE SMALL BUSINESS CERTIFICATION

The U.S. Small Business Administration requires all SDB and HUBZSB firms to formally certify
with the SBA. Although, the Federal Acquisition Regulation (FAR) at 52.219-8 and 19.1202( ¢ )
states that "a contractor acting in good faith may rely on the written representation of its
subcontractor regarding the subcontractor's status as a small disadvantaged business”. L-3
Communication Systems has notified each of or SDB subeontractors and potential subcontractors
of the SBA requirement and provided those SDB firms with the URL 1o obtain forms electronically.
as well as provided the SBA 800 telephone number to request the necessary forms.

SBA has not certified sufficient numbers of HUBZone small businesses to develop realistic
HUBZSB goals. since the certification forms were not developed by the SBA until March 23, 1999,
As SBA certifies reasonably larger numbers of firms our goals will be able to improve by the
identification of certified HUBZSB firms.

CORPORATE SUPPORT

Active support from the L-3 Communication Systems Corporate Office in New York, New York is
an essential part of the LICSW Small Business Program. The Small Business Liaisons from across
the Corporation meet, via tele-conference, at least quarterly to work 1ssues that impact each of the
small business programs such as supplier base reductions, the use of large-volume, multi-vear
blanket purchasing agreements, etc.
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18.

19,

20.

The Corporation is currently establishing policies and procedures that enables each subordinate
company to maximize opportunities for all small business groups. This opportunity portfolio
includes such devices as set-aside procurements, provisions for expedited and/or advanced
payments, and offering debriefs to unsuccessful small business hidders.

MAKE OR BUY DECISIONS

Make or buy decisions are formulated along program lines with consideration given to the technical
capabilities, facility availability, capital and financial positions, and manpower capacity of LICSW.
As outhned in Standard Procedure P-059, L3CSW has an Executive Make or Buy Committee to
provide oversight and ensure consistency in the make or buy process. All programs must establish a
multi-disciplined Make or Buy Team chaired by the Program Office to develop a program specific
Make or Buy Plan. Each team includes a representative from the Sourcing organization who
¢nsures that the objectives of the Small Business Program are taken into consideration in all make
or buy decisions.

PERFORMANCE

L3CSW has been successful in increasing the percentage of awards of subcontracting dollars to
small and historically underutilized business concerns.

Business Category GFY1996 GFY1997 GFY1998 GFY1999 GFY2000
Small 51.2% 51.7% 55.9% 54.7% 52.8%
Small Disadvantaged 7.0% 7.7% 9.2% B.2% 6.9%
Small Woman-owned 5. 7% 6.4% 34% 7.0% 7.6%
HBCU/MI N/A N/A N/A NIA 0%
HUBZone NIA NIA N/A NIA 0%
Small Veteran-owned N/A N/A N/A N/A 0%
REPRESENTATIVE FORMS

The following special forms have been developed in support of this Plan:

a.  Subcontract Plan Goal Development — Used by the SBLO to develop individual percentage and
dollar goals for a specific contract; becomes an integral part of the subcontract plan for that
coniract
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MP-CDL Award Fee Plan
Evaluation Criteria

|. PREFACE

This Award Fee Plan is written to provide an effective means of fee determination
and motivation to the contractor for the MP-CDL Concept and Technology
Development (CTD) Program.

Il. INTRODUCTION

This MP-CDL Award Fee Plan is the basis for evaluation of the contractor's
performance and for presenting an assessment of that performance to the Fee
Determining Official (FDO). The specific criteria and procedures used to assess
the contractor's performance and to determine the amount of award fee earned
are described herein. Also covered are all FDO decisions regarding the award
fee, including but not limited to: award fee amount, if any; the methodology used
to calculate the award fee; the contractor's entitlement to the award fee: and the
process to provide the contractor the resulis of the award fee determination.

Award fee will be provided to the contractor through contract modifications and is
in addition to the cost type provisions of the contract. Award fee eamed and
payable will be determined by the FDO based upon review of the contractor’s
performance against the criteria set forth in this plan. The FDO may unilaterally
change this plan prior to the beginning of any evaluation period. The contractor
will be notified of changes to the plan by the Contracting Officer (CO), in writing,
before the start of the effected evaluation period. Changes to this plan that are
applicable to a current evaluation period can only be incorporated by mutual
consent of both parties.

Overall, this plan represents a streamlined, flexible approach to award fee. Itis
designed to detail the most pertinent, appropriate criteria that are directly
applicable to the contractor's upcoming efforts and thereby provide optimum focus
and motivation to perform in a superior and effective manner within the confines of
the negotiated cost. The government will evaluate the contractor's achievement of
the criteria identified herein.

In addition to the criteria set forth in this plan, a joint government/contractor
Integrated Product Team (IPT) will recommend unigue period events/items (such
as: design review completion, release of computer software configuration item,
delivery of acceptance test procedures, or completion of a line repiaceable unit or
a module) to be accomplished during each award fee period for both schedule
and technical criteria contained in Annex 4, Evaluation Criteria.
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The award fee process is subjective in nature. Every effort will be made to assure
faimess. All decisions by the FDO are final and not subject to the Dispute Clause.

The fee pool is the total amount available for award to the contractor and is
established prior to the contract award. There is no base fee for this award fee
plan. Award fee is earned fee based on contractor performance.

lll. ORGANIZATION

The award fee organization consists of: the FDO; an Award Fee Review Board
(AFRB) which consists of a chairperson, the CO, a recorder, other functional area
participants, including Defense Contract Management Agency staff members, and
advisor members; the performance monitors; and the contractor(s). The FDO,
AFRB members, and performance monitors are listed in Annex 1.

IV. RESPONSIBILITIES

a. Fee Determining Official. The FDO is responsible for the contents and/or
revisions of this Award Fee Plan. The FDO reviews the recommendation(s) of the
AFRB, considers all pertinent data, including the contractor's self-assessment,
and determines the earned award fee amount for each evaluation period.

b. Award Fee Review Board. The AFRE reviews performance monitors’
evaluations of the contractor's perfermance, considers all information from
pertinent sources, including the contractor's self-assessment, prepares interim
performance reports, and arrives at an award fee assessment (which may include
grade recommendations) to be presented to the FDO. The AFRB will also
recommend changes to this plan to the FDO.

c. Contracting Officer. The CO is the liaison between contractor and
government personnel.

d. Performance Monitors. Performance monitors maintain records of the
contractor's performance in their assigned evaluation area(s) so that a fair and
accurate evaluation is obtained. Monitors prepare interim and end-of-period
evaluation reporis as directed by the AFRB.

e. Contractor. Coniractor(s) submits self assessment per the award fee
process.

V. AWARD FEE PROCESSES

a. Available Award Fee Amount. The earned award fee will be paid based
on the contractor’'s performance during each evaluation period. The available
award fee for each evaluation period is shown in Annex 2. Any uneamed portion
of the award fee for each evaluation period may be rolled over to the next
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evaluation period and made available for award. However, this is done only in
unusual circumstances. The amount of award fee rollover, if any, will be defined
by the AFRB and approved by the FDO. The amount of the award fee pool is
based on the contract-estimated costs of the MP-CDL CTD contract. As future
contractually authorized changes increase or decrease the contract cost, the
amount of money in the award fee pool will be propartionately adjusted. Such an
adjustment will not require FDO approval. The award fee pool shall not be
increased as the result of any cost overruns.

b. Evaluation Criteria. If the CO does not give specific notice in writing to
the contractor of any change to the evaluation criteria prior to the start of a new
evaluation period, then the criteria outlined in this plan will be used. If required
the evaluation criteria will be updated by revising the Award Fee Plan, Annex 4
and by providing notification to the contractor.

c. Interim Evaluation Process. The AFRB Recorder notifies each AFRB
member and performance monitor 20 calendar days before the midpoint of the
evaluation period. Performance monitors submit their evaluation reports to the
AFRB 10 calendar days after notification. The AFRB determines the interim
evaluation results and notes the contractor strengths and weaknesses for the
current evaluation period within 10 days of the period midpoint. The CO will
provide these interim evaluations to the contractor for their use in addressing the
government's assessment of their performance at the midpaint of the evaluation
period. The CO may also issue letters at any time when it is deemed necessary to
highlight areas of government concemn.

d. End-of-Period Evaluations. The AFRB Recorder notifies each AFRB
member and performance monitor 20 calendar days before the end of the
evaluation period. Performance monitors submit their evaluation reports to the
AFRB 10 calendar days after the end of the evaluation period. The AFRB
prepares its evaluation report and recommendation of award fee grade. The
AFRB briefs the evaluation report and recommendation to the FDO. At this time,
the AFRB may also recommend any significant changes to the award fee plan for
FDO approval. The FDO determines the overall grade, the eamned award fee
amount for the evaluation period, and the final contents of the evaluation report
within 30 calendar days after each evaluation period. The FDO letter informs the
contractor of the eamed award fee amount and provides a copy of the final
evaluation report. The PCO issues a contract modification within 5 calendar days
after the FDO's issuance of the decision letter, authorizing payment of the earned
award fee amount.

e. Contractor's Self-Assessment. The contractor's self-assessment is
submitted to the CO within five (5) calendar days after the end of the evaluation
period. A self-assessment received after the fifth calendar day does not have to
be considered in the evaluation. This written assessment of the contractor's
performance throughout the evaluation period may also contain any information
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that may be reasonably expected to assist the AFRB in evaluating the contractor's
performance. The contractor will be afforded the opportunity to attend the AFRB
briefing to the FDO and can present a separate briefing to the FDO if desired.
The contractor briefing should discuss the self-assessment in greater depth or
provide a broader perspective on the information provided in the self-assessment.
The contractor may be dismissed during government deliberations.

VI. AWARD FEE PLAN CHANGE PROCEDURE

Revisions to this plan shall be accomplished as required to reflect changes in
program priorities. Recommended changes may be submitted by all government
participants and by the contractor. Government personnel should forward all
significant changes to the AFRB Recorder. The contractor should submit
recommended changes in a contract letter to the CO. The AFRB recorder will
ensure that the AFRB reviews recommended changes in conjunction with the
evaluation process. Should circumstances dictate, the AFRB may convene to
address recommendations separate from the evaluation process. After approval,
the CO shall notify the contractor in writing of any change(s). Unilateral changes
may be made fo the award fee plan if the CO provides the contractor written
notification before the start of the upcoming evaluation period. Changes affecting
the current evaluation period must be by mutual agreement of both parties. Fee
pool amounts will be revised via contractual modification to reflect additional or
reduced effort.

A joint contractor/government IPT may recommend unigue period technical and
schedule events/items prior to each period. Any proposed revision will be
reviewed by the FDO early enough to be issued before the start of the next
evaluation period. The FDO will ensure all recommendations are considered fairly
and objectively. For the first period, these unique schedule and technical
events/items will be established prior fo contract award. For the remaining
periods, the government will initiate a meeting no later than 30 days prior to the
end of the current award fee period to recommend unique technical and schedule
period events for the following period. The CO letter will set these unique
events/items forth to the contractor.

Vil. CONTRACT TERMINATION

If the contract is terminated for the convenience of the government after the start
of an award fee evaluation period, the award fee deemed earned for that period

shall be determined by the FDO using the normal award fee evaluation process.

After termination for convenience, the remaining award fee amounts allocated to
all subsequent award fee evaluation periods cannot be earned by the contractor
and, therefore, shall not be paid.

VIIl. PLAN ANNEXES
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This Award Fee Plan has four (4) Annexes. These include (1) Award Fee
Organization, (2) Allocation, Evaluation Periods and Assessments, (3) Instructions
for Performance Monitors, and (4) Evaluation Criteria.
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ANNEX 1
MP-CDL Award Fee
Organization

MP-CDL Award Fee Team

Fee Determining Official:
Director (or Acting Director), Reconnaissance Systems Program Office (ASC/RA)

Chairperson, Award Fee Review Board:
Director (or Deputy Director), Sensors, Links and Ground Stations (ASC/RAJ)

Membership, Award Fee Review Board:
Branch Chief, Data Links (ASC/RAJD)
MP-CDL Program Manager (ASC/RAJD)
Contracting Officer (ASC/RAKP)
Financial Manager (ASC/RAFP)
Engineering (ASC/RAJE)

Logistics (ASC/RAJS)

Test (ASC/RAJP)

Defense Contract Management Agency (DCMA)
Legal AFMC/LO JA (non-voting)

Recorder ASC/RAJD (non —voting)

Performance Monitors:

Performance monitors consist of Program Managers, System Engineers, Software
Engineers. Manufacturing Specialists. Logistics Management Specialists,
Configuration Managers, Financial Analysts, Contract Negotiators, Test
Managers, Program Support personnel, and personnel from the Defense Contract
Management Agency. Performance monitors may be drawn from the following
organizations: MP-CDL IPT, ASC/RA, ESC/SRV, ESC/JS, PM DCGS-A, ESC/DI,
AFCZISRC, and TRADOC. This list is not inclusive. The government may
augment performance monitors’ membership without the need to change this
plan.
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ANNEX 2
MP-CDL Award Fee
Allocation, Evaluation Periods and Assessments

Allocation and Evaluation Periods

The following table lists the available award fee poal for each period.

The award fee pool covers Contract Line Items 0001, 0002, and 0004. The
available award fee pool is $XXX.XX.

Period | Milesione Anticipated Comp Date | Fee Fool

1 45 days after PFDR | ARO + 5.5 mo £833.969.00 {*A)
|2 | 45 days after COR | ARD +9.5 mo $334.613.00 {*A)

3 | 45 days after FAD ARO + 20.5 mo $177.902.00 ("A)

4 | 45 days after Demo | ARO +29.5 mo $ 49.863.00 {(*A)

Award Fee Assessment (Grading)

The contractor will be assessed on the quality of its performance against contract
requirements utilizing the evaluation areas, criteria, and grading standards. The
assessment will involve a review and evaluation of verbal, written, and electronic
communications between the government and contractor teams, information
received at program and technical reviews, and other information deemed
pertinent. The award fee evaluation will be summarized by the government team
as an overall score, which will be related to the percent of award fee paid.

The award fee grades and payment percentages available follow:

GRADE OVERALL PERCENT OF AWARD FEE
SCORE AVAILABLE
Excellent 80 -100 80% — 100%
Satisfactory 51- 78 51% - 79%
Unsatisfactory 0- 50 no award fee
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ANNEX 3
MP-CDL Award Fee
Instructions for Performance Monitors

Performance monitors will maintain a continuous written recard of the contractor's
performance in their evaluation area(s) of responsibility. They will rate contractor
performance as excellent, satisfactory or unsatisfactory, based on
correspondence, reports, data items, meetings, and conversations, which
demonstrate the contractor's day-to-day performance. A summary of contractor
performance will be prepared at the end of each of the evaluation periods.
Performance monitors will conduct all assessments in an open, objective, and
cooperative spirit so that a fair and accurate evaluation is obtained. Performance
monitors will provide their contractor counterparts feedback on program issues as
part of the day-to-day management of the program. The performance monitors
will make every effort to be consistent from period to period in their approach to
determining the recommended ratings. Positive performance accomplishments
should be emphasized just as readily as negative.
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Date:

ANNEX 4
MP-CDL Award Fee
Evaluation Criteria

Evaluation criteria for the MP-CDL award fee program cover three (3) main areas
of contractor performance. These areas include Cost Control, Product
Management, and Technical Performance. Cost Control will comprise 30 percent
of the total award fee. Product Management will also be set at 30 percent.
Technical Performance will be 40 percent of the total award fee.

Criteria A: COST CONTROL (30%)
The Cost Control area will be evaluated using the following criteria:

The government shall assess the contractor's Earned Value Management System
(EVMS) process, management and reporting of contract cost perfformance, and
projected total ownership cost. The government shall assign a rating as described
below:

EXCELLENT (80-100 points)

* Government Estimate at Completion (EAC) is below negotiated contract
cost.

» Caontractor demonstrates effective use of the EVMS and delivers high
quality reporis, which show traceability to Integrated Master Schedule (IMS)
and work breakdown structure (WBS) elements, in a timely manner,

= Favorable cost variance with a positive trend is being achieved.

» \Variance analysis provides detailed insight into root cause(s) of variance(s).
Contactor takes immediate action to notify the government of negative
variance(s) from the cost profile and the corrective action plan to eliminate
the variance(s).

« Contractor proactively provides insight into cost growth risks and
aggressively institutes abatement/mitigation actions to eliminate cost
growth.

s Always demonstrates logic and consistency among Cost/Schedule Status
Report (C/SSR), Contractor Funds Status Report (CFSR), and contractor
(including subcontractor) billings.

s Always submits timely and accurate billings, including subcontractor
billings.

+ Manages an affordable program with emphasis on total ownership cost:
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e Effectively and aggressively manages the system's design to allow
affordable changes in support of future capability upgrades,
supportability, and producibility over the program life.

= Has an exceptionally robust and mature process to manage the average
production unit cost (APUC) program. Aggressively employs the APUC
process to progress toward the target cost. Is making significant
progress towards meeting the APUC goal, which allows a trade-off to
incorporate significantly more capability beneficial to the warfighter.
Projections indicate acceptable risk of not making APUC goal when
considering mitigation actions planned or taken.

+ Contractor insight is provided in 2 timely manner without government
prompting.

SATISFACTORY (51-79 points)

Government EAC exceeds negotiated contract cost by 5% or less.
Contractor demonstrates use of the EVMS and delivers reports, which
generally show traceability to IMS and WBS elements.

Favorable cost variance is achieved most of the time, with a few negative

deviations.

Variance analysis provides insight into root cause(s) of variance(s).

Contactor takes somewhat timely action to notify the government of

negative variance(s) from the cost profile and the corrective action plan to

control the variance.

Contractor provides some insight into cost growth risks and some

abatement/mitigation actions are being developed to eliminate cost growth.

Generally demonstrates logic and consistency among C/SSR, CFSR, and

contractor (including subcontractor) billings.

Submits mostly accurate billings, including subcontractor billings.

Manages an affordable program with emphasis on total ownership cost:

» Generally manages the system's design to allow affordable changes in
support of future capability upgrades, supportability, and producibility
over the program life.

« Demonstrates a satisfactory process for predicting APUC. Employs the
process to progress toward the target cost goal. With consideration
given to government involvement in decisions about performance/cost
trades, progress towards attaining targeted APUC is acceptable to the
government. Projections indicate some unacceptable risks of not
making the APUC goal, however mitigation actions are planned.

e Contractor insight is generally provided. The government may need to
prompt the contractor for some detailed information.

UNSATISFACTORY (0-50 points)

Government EAC exceeds negotiated contract costs by mare than 5%.
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» Contractor demonstrates sporadic or no use of the EVMS. Reports are
Inaccurate, if provided at all, and traceability to IMS and WBS elements is
not apparent.

» Cost variances consistently have negative deviations.

 Variance analysis does not provide insight into root cause(s) of variance(s).
Contactor fails to notify the government of negative variances from the cost
profile and lacks corrective action plans to control the variance.

= Contractor does not provide insight in cost growth risks, and no actions are
planned or actions are ineffective to eliminate or mitigate cost growth.

» No consistency among C/SSR, CFSR, and contractor (including
subcontractor) billings.

 Billings are usually late and/or inaccurate, including subcontractor billings.

» Manages an affordable program with emphasis on total ownership cost:

« There is little evidence the contractor is managing the system’s design
to allow affordable changes in suppart of future capability upgrades,
supportability, and producibility over the program life.

» Does not have a satisfactory process for predicting APUC. Projections
indicate a high risk of not meeting the APUC target. Progress towards
meeting the APUC goal is not evident and no mitigation actions are
planned.

» Contractor provides little-to-no insight. The government routinely
prompts the contractor to gain an understanding of cost control
performance.

Criteria B: PRODUCT MANAGEMENT (30%)

These criteria are used to assess how the contractor manages cost, the
Integrated Master Plan (IMP)/IMS, risk, and program knowledge to determine if
the program is behind, on or ahead of schedule in achieving program objectives.

EXCELLENT (80-100 points)

« Demonstrates exceptional leadership in managing progress that meets,
and often exceeds, schedule requirements. Contractor is on or ahead of
schedule.

* Strong evidence that the contractor is proactively managing the critical
schedule events and unique period events. Adheres to the IMP/IMS
with no significant changes to the coniractual milestones.
Recommended changes to the milestones consistently support program
objectives.

¢ Strong evidence that the contractor is managing the critical path, near
critical path activities, and changes that impact the critical path.

e Process to manage prime and subcontractor(s) cost, schedule and
performance tradeoffs is robust and meets or usually exceeds
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expectations. All significant decisions include the government IPT in the

process.

Proactively manages the interaction with platforms and related programs.

Effectively manages subcontractor(s) to prevent schedule slips. Identifies

and establishes work-arounds to secure minimal impact to schedule when

subcontractor(s) fail to meet schedule requirements.

Demonstrates a solid risk management process that proactively identifies

and manages risk as well as effectively minimizes schedule risk.

The contractor proactively pursues opportunities to improve the

government/contractor partnership and communication.

« Provides thorough insight into the contractor's and subcontractor(s)’
progress in developing and demonstrating MP-CDL terminals.

» [nterdivisional and subcontracted efforts are fully represented in IPT
activity and full participation occurs in all contract reviews.

* The contractor is extremely cooperative/responsive to government
queries, requests, guidance and direction.

« The contractor provides program status information that is simple to
access, highly accurate and easy to use.

Applies a robust risk management process that includes the government
IPT. The risk management process clearly identifies and tracks the
most significant risks and prudently implements effective risk mitigation
technigues.

SATISFACTORY (51-79 points)

Manages progress that usually meets schedule requirements. Contractor

may be behind development, however a recovery plan is in place.

e The contractor is managing the critical schedule events with only minor
slips in schedule (less than 10%). Some evidence that the contractor is
managing the schedule for the unique period performance events. |s
generally compliant with the IMP/IMS. Recommended changes to the
milestones are generally characterized as corrections to offset minor
issues associated with schedule recovery. Identifies potential problems
before there are major schedule impacts.

¢ Some evidence that the contractor is managing the critical path, near
critical path activities, and changes that impact the critical path.

Process to manage prime and subcontractor(s) cost, schedule and

performance tradeoffs usually meets expectations. Some, but not all,

significant decisions are coordinated with the government IPT.

Manages the interaction with platforms and related programs with some

government involvement necessary to ensure schedule is maintained.

Manages subcontractor(s) to keep schedule slips to a minimum. Generally

develops work-arounds to mitigate impact to schedule when

subcontractor(s) fail to meet schedule requirements.

Employs a risk management process that addresses schedule risk.
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= The contractor participates in the government/contractor partnership.
« Progress in developing and demonstrating MP-CDL terminals is
reviewed only at scheduled meetings.
» Some interdivisional and subcontracted efforts are represented to the
IPT. Participation in contract reviews usually meets expectations.
» The contractor is cooperative/responsive to government gueries,
requests, guidance and direction.
» The contractor provides program status information that can be
accessed and is usually accurate.
» Applies a risk management process that usually includes the government
IPT. The risk management process identifies and tracks most risks.
Risk mitigation actions are generally implemented.

UNSATISFACTORY (0-50 points)

» Manages progress but often fails o meet schedule requirements.
Contractor is significantly behind schedule and/or there is no recovery
schedule.

* The confractor ineffectively manages or fails to manage the critical
schedule events and significant slips (greater than 10%) in schedule
have occurred. Minimal, if any, evidence that the contractor manages
the schedule for the unique period performance events. There are
major deviations from the IMP/IMS and some significant changes to the
milestones have occurred. Government must initiate discussions with
contractor to get information about problem areas.

e Minimal indication that the contractor is managing the critical path, near
critical path activities, and changes that impact the critical path.

+ Process to manage prime and subcontractor(s) cost, schedule and
performance tradeoffs often doesn’t meet expectations. Significant
decisions are generally not coordinated with the government IPT.

« Contractor is indifferent to requirements of associated activities, related
systems and IPT advice.

» Fails to identify and address subcontractor(s) problems causing major
impact to schedule. Doesn't always ensure subcontractor(s) are held
responsible for their tasks even after government intervention.

¢ Contractor's risk management process often fails to address schedule
risk.

« The contractor reluctantly and ineffectively participates in the
government/contractor partnership. Teaming between government and
contractor personnel is ineffective and contentious, resulting in loss of
efficiency and poor overall performance.
¢ Progress in developing and demonstrating MP-CDL terminals is difficult

to assess due to lack of detail and specificity in material presented at
reviews.
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Interdivisional and subcontracted efforts are poorly represented to the

IPT. Participation in contract reviews often doesn't meet expectations.

o Constant government surveillance is required to keep tasks prioritized in
accordance with IPT desires. Task completion is routinely late.

» The contractor doesn't regularly post program status information.
Posted information is sometimes inaccurate and incomplete.

» Does not apply a distinguishable risk management process. The

government IPT is not afforded an opportunity to regularly participate in

the process. Many contractor risk mitigation actions are simply

managing the impacts of risks that have occurred.

Criteria C: TECHNICAL PERFORMANCE (40%)

These criteria are used to assess how well the contractor is meeting the technical
performance parameters of the MP-CDL contract, as described by the System
Specification and depicted by the IMP. Not all the areas will be evaluated during
each phase of the contract. Specific contractor work accomplished during each
award fee period will dictate the applicable criteria.

EXCELLENT (80-100 points)

= Contractor employs a highly disciplined and effective systems engineering
process that clearly demonstrates a thorough understanding of the
technical requirements. Applies disciplined systems engineering to the
allocation and traceability of functional requirements into all levels of
system hardware and software design specifications, design and material
decisions, and verification procedures.

« Systems engineering process produces a robust system design and
architecture that ensures life cycle cost affordability (including growth,
producibility and supportability).

« All trade studies clearly communicate actionable information io the
government. Contractor presents innovative, high pay-off trades that
include but are not limited to: performance, verification approaches,
platform integration impacts (e.qg., size, weight, power, flexible network
interfaces, radio frequency [RF] interference, electromagnetic
compatibility), and life cycle cost affordability (e.g., growth, APUC,
producibility, supportability).

e Excellent system design and architecture (including hardware and software)
that clearly shows how all system specification performance requirements
will be met and several will be exceeded.
= The coniractor's system design provides great confidence that RF

interference between the MP-CDL system and other users in the
battlespace, including tactical unmanned aerial vehicles and associated
ground stations, will be mitigated such that operations will not be
impacted.
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» System design demonstrates flexibility in the network interface and has
incorporated means to adapt to the network architecture to be defined
as a part of the Intelligence, Surveillance, and Reconnaissance (ISR)
Network.

Proactively identifies design issues affecting key performance parameters

(KPP) and thresholds. Issues are aggressively worked with innovative

solutions that maintain performance and are proactively communicated to

the government.

Robust and integrated verification process. System integration and

verification process demonstrates successful incremental maturation of the

design toward meeting system requirements. Demonstration plans and
reports are thorough, accurate, and complete.

Integration with other platforms and programs (including the ISR Network)

require minimal if any government action.

» |Interface Control Documents (ICD) are clear, complete, and established
early in the design phase with an interface definition that is technically
compatible with other systems. ICDs are stable unless impacted by
events that are beyond the confractor’s control.

Capability demonstrations with platforms and programs meet or exceed all

significant requirements without degradation to the existing platform

capabilities.

SATISFACTORY (51-79 points)

The contractor employs a reasonable systems engineering process that is
effective most of time and demonstrates an understanding of the technical
requirements. Applies systems engineering to the allocation and
traceability of functional requirements info most levels of system hardware
and software design specifications, design and material decisions, and
verification procedures.

« Systems engineering process produces a system design and
architecture that results in a reasonable life cycle cost (including growth,
producibility and supportability).

Most frade studies communicate mostly relevant information to the

government. Contractor presents adequate trade studies.

Reasonable system design and architecture (including hardware and

software) that shows how system specification performance requirements

will be met.

¢ The contractor's system design provides some confidence that RF
interference between the MP-CDL system and other users will be
mitigated such that operations will not be impacted.

s System design includes a reasonable network interface but there are
questions as to its ability to be adapted to the network architecture to be
defined as a part of the ISR Network.
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Design issues affecting performance KPPs and thresholds are identified
and communicated to the government. Issues are worked, but solutions do
not guarantee performance will be maintained.

Reasonably detailed and complete verification process. System integration

and verification process will likely result in a design that meets system

requirements. Demonstration plans and reports are adequate.

Integration with other platforms and programs (including the ISR Network)

is being accomplished but requires some government intervention and

facilitization.

e |CDs are developed with little government intervention. Interfaces may
require modification in order to be compatible with other systems. ICDs
may require changes as the design matures, in addition to impacts
caused by events that are beyond the contractor's control.

Capability demonstrations with platforms and programs meet most

significant requirements with minimal degradation to the existing platform

capabilities.

UNSATISFACTORY (0-50 points)

Systems engineering process lacks maturity and is frequently ineffective,
and the contractor does not understand a significant number of the
technical requirements. No discipline in the process of allocating functional
requirements into necessary levels of system hardware and software
design specifications, design and materal decisions, and verification
procedures.

¢ Systems engineering process produces a system design and
architecture that will result in a life cycle cost (including growth,
producibility and supportability) that is not affordable.

Communication of relevant information regarding trade studies to the

government does not occur. Contractor is not pursuing the trade-off

process.

System design and architecture (including hardware and software) does not

meet all system specification performance requirements.

« The contractor's system design provides little confidence that RF
interference between the MP-CDL system and other users will be
mitigated such that operations will not be impacted.

« System design includes an inflexible or proprietary network and will
have to be modified substantially to function within the network
architecture to be defined as a part of the ISR Network.

Design issues affecting performance KPPs and thresholds are not

identified or communicated to the government. Solutions to issues do not

exist or may violate a KPP or several thresholds.

Lacks a defined and effective verification process. System integration and

verification process is not preducing a design that meets system

requirements. Demonstration plans and reports are deficient.
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= Integration with other platforms and programs (including the ISR Network)
requires significant government involvement, if occurring at all.
* ICDs require significant government involvement to develop. ICDs that
do exist are vague or inaccurate. The contractor has not developed
ICDs that will support affordable integration of the system as required.
» Capability demonstrations with platforms and programs do not meet KPPs
or several threshold requirements and are likely to result in significant
degradation to the existing platform capabilities.
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